
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 401 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5588006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    302,071.62     100.0000%
   2   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $    315,395.12     104.4107%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    318,919.85     105.5775%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    330,378.42     109.3708%
   5   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    337,381.35     111.6891%
   6   54-1342714     TRI COUNTY BUILDERS CO                                                 $    357,502.23     118.3501%
   7   35-1385672     FORCE CONSTRUCTION                                                     $    369,714.11     122.3928%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1619477              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1000.00000       5000.00|    1210.00000       6050.00|    1197.00000        5985.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    4150.00000       4150.00|    5500.00000        5500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   14390.00000      14390.00|   15950.00000       15950.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4500.00000       4500.00|    4600.00000       4600.00|    7000.00000        7000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               160.000  m2  |      17.80000       2848.00|      14.55000       2328.00|      19.00000        3040.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               334.000  m   |       8.50000       2839.00|       6.30000       2104.20|       8.00000        2672.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                50.300  m   |      18.00000        905.40|       8.50000        427.55|      12.00000         603.60
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|   20000.00000      20000.00|   46190.00000      46190.00|    9600.00000        9600.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               466.000  m2  |       3.50000       1631.00|       4.10000       1910.60|       3.00000        1398.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94810                 4.000  EACH|     150.00000        600.00|     200.00000        800.00|      75.00000         300.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0011 203-02000              3665.400  m3  |       8.50000      31155.90|       7.25000      26574.15|       7.00000       25657.80
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070              2832.600  m3  |      15.00000      42489.00|       8.95000      25351.77|      21.00000       59484.60
  BORROW                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1619477              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02224               293.800  m   |       3.75000       1101.75|       6.98000       2050.72|       7.00000        2056.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 303-52308               683.400  Mg  |      15.00000      10251.00|      18.68000      12765.91|      14.35000        9806.79
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               250.600  Mg  |      48.00000      12028.80|      44.10000      11051.46|      50.00000       12530.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               123.000  Mg  |      50.00000       6150.00|      46.10000       5670.30|      60.25000        7410.75
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477                86.200  Mg  |      55.50000       4784.10|      51.90000       4473.78|      64.00000        5516.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                74.400  Mg  |      64.00000       4761.60|      58.20000       4330.08|      65.00000        4836.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               400.600  m2  |       5.25000       2103.15|       4.50000       1802.70|       5.50000        2203.30
  SEAL COAT, 2                            |                            |                            |
0020 501-05090               178.200  m2  |      55.00000       9801.00|      55.30000       9854.46|      60.00000       10692.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0021 601-01522                 4.000  EACH|    1250.00000       5000.00|    1320.00000       5280.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-01626                 2.000  EACH|    1750.00000       3500.00|    1520.00000       3040.00|    1450.00000        2900.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0023 601-99105               267.350  m   |      34.00000       9089.90|      38.29000      10236.83|      38.00000       10159.30
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99132                 4.000  EACH|      50.00000        200.00|      99.00000        396.00|      95.00000         380.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0025 602-06729                 8.000  EACH|       8.00000         64.00|      10.75000         86.00|      10.00000          80.00
  BARRIER DELINEATOR                      |                            |                            |
0026 604-06367                13.000  m   |      20.00000        260.00|      21.30000        276.90|      40.00000         520.00
  JOINT MATERIAL                          |                            |                            |
0027 616-02320               145.000  m2  |       3.00000        435.00|       2.99000        433.55|       2.00000         290.00
  GEOTEXTILES                             |                            |                            |
0028 616-06405                87.400  Mg  |      20.00000       1748.00|      18.95000       1656.23|      21.00000        1835.40
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-95754                36.500  m   |      12.50000        456.25|       7.90000        288.35|       5.00000         182.50
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0030 621-01004                 1.000  EACH|     650.00000        650.00|     680.00000        680.00|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1619477              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 621-06548                 6.600  kg  |      60.00000        396.00|      62.00000        409.20|      58.00000         382.80
  SEED MIXTURE, CV                        |                            |                            |
0032 621-06559              2414.900  m2  |       1.00000       2414.90|       0.82000       1980.22|       0.75000        1811.18
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51110               161.600  kg  |       5.50000        888.80|       4.58000        740.12|       6.00000         969.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0034 702-51863               606.000  EACH|       6.50000       3939.00|       9.00000       5454.00|      10.50000        6363.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 702-92857                 2.200  m3  |     800.00000       1760.00|    1296.00000       2851.20|    1200.00000        2640.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0036 703-51030              2234.000  kg  |       1.50000       3351.00|       1.40000       3127.60|       1.22000        2725.48
  REINFORCING STEEL                       |                            |                            |
0037 703-51032              4730.000  kg  |       1.60000       7568.00|       1.60000       7568.00|       1.40000        6622.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 706-05732                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51020                19.800  m3  |     275.00000       5445.00|     490.34000       9708.73|     250.00000        4950.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    3500.00000       3500.00|    5750.00000       5750.00|    5400.00000        5400.00
  SURFACE SEAL                            |                            |                            |
0041 722-51401                72.800  m2  |     275.00000      20020.00|     158.00000      11502.40|     160.00000       11648.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               624.300  m2  |      45.00000      28093.50|      43.87000      27388.04|      60.00000       37458.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                 6.950  m3  |     395.00000       2745.25|     395.00000       2745.25|     395.00000        2745.25
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852                31.200  m2  |      87.00000       2714.40|     116.95000       3648.84|     120.00000        3744.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 722-60824               624.300  m2  |       4.40000       2746.92|       4.50000       2809.35|       3.00000        1872.90
  SURFACE MILLING                         |                            |                            |
0046 801-04308                 4.000  EACH|     150.00000        600.00|     330.00000       1320.00|     310.00000        1240.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06605                 8.000  EACH|     100.00000        800.00|     220.00000       1760.00|     210.00000        1680.00
  BARRICADE, IIIA                         |                            |                            |
0048 801-06606                 2.000  EACH|     125.00000        250.00|     275.00000        550.00|     270.00000         540.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                33.000  EACH|     100.00000       3300.00|      99.00000       3267.00|     100.00000        3300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                10.000  EACH|     100.00000       1000.00|      55.00000        550.00|      55.00000         550.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|    2500.00000       2500.00|    6826.31000       6826.31|    1500.00000        1500.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1619477              |(3) 35-1618530
                                          |ERBER & MILLIGAN CONSTR. CO.|BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 802-94715                        LUMP|     440.00000        440.00|     480.00000        480.00|     420.00000         420.00
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0053 808-06713               448.000  m   |       1.00000        448.00|       0.99000        443.52|       1.00000         448.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0054 808-06714               426.000  m   |       1.00000        426.00|       0.99000        421.74|       1.00000         426.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0055 808-75035                 7.200  m   |      10.00000         72.00|       6.12000         44.06|       6.00000          43.20
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            |
     SECTION TOTALS                       |             $    302,071.62|             $    315,395.12|                $    318,919.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    302,071.62|             $    315,395.12|                $    318,919.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1310611              |(6) 54-1342714
                                          |GOHMANN ASPHALT & CONSTR., I|ROBERTSON, DUNCAN, INC.     |TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1650.00000       8250.00|    1500.00000       7500.00|    1300.00000        6500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    2500.00000       2500.00|    4500.00000        4500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|   15000.00000      15000.00|   10113.00000       10113.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|   11000.00000       11000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               160.000  m2  |      16.00000       2560.00|      25.00000       4000.00|      17.80000        2848.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               334.000  m   |       7.90000       2638.60|      10.00000       3340.00|       9.10000        3039.40
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                50.300  m   |      20.00000       1006.00|      25.00000       1257.50|       9.15000         460.25
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|   34000.00000      34000.00|   35000.00000      35000.00|   11600.00000       11600.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               466.000  m2  |       3.50000       1631.00|       5.00000       2330.00|       3.00000        1398.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94810                 4.000  EACH|     300.00000       1200.00|     250.00000       1000.00|      50.00000         200.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0011 203-02000              3665.400  m3  |       6.50000      23825.10|      10.00000      36654.00|      15.00000       54981.00
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070              2832.600  m3  |      16.00000      45321.60|      12.50000      35407.50|      16.60000       47021.16
  BORROW                                  |                            |                            |
0013 205-02224               293.800  m   |       6.45000       1895.01|       5.00000       1469.00|       7.45000        2188.81
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 303-52308               683.400  Mg  |      18.00000      12301.20|      16.00000      10934.40|      22.75000       15547.35
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               250.600  Mg  |      45.00000      11277.00|      51.32000      12860.79|      50.71000       12707.93
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               123.000  Mg  |      55.00000       6765.00|      63.00000       7749.00|      52.91000        6507.93
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477                86.200  Mg  |      60.00000       5172.00|      68.00000       5861.60|      59.29000        5110.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                74.400  Mg  |      55.00000       4092.00|      68.75000       5115.00|      66.22000        4926.77
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               400.600  m2  |       5.00000       2003.00|       5.78000       2315.46|       5.70000        2283.42
  SEAL COAT, 2                            |                            |                            |
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                                                                                                                   PAGE : 401 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1310611              |(6) 54-1342714
                                          |GOHMANN ASPHALT & CONSTR., I|ROBERTSON, DUNCAN, INC.     |TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 501-05090               178.200  m2  |      65.00000      11583.00|      75.00000      13365.00|      42.50000        7573.50
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0021 601-01522                 4.000  EACH|    1175.00000       4700.00|    1320.00000       5280.00|    1350.00000        5400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-01626                 2.000  EACH|    1650.00000       3300.00|    1535.00000       3070.00|    1900.00000        3800.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0023 601-99105               267.350  m   |      31.05000       8301.22|      38.50000      10292.97|      34.00000        9089.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99132                 4.000  EACH|      45.00000        180.00|     110.00000        440.00|      52.00000         208.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0025 602-06729                 8.000  EACH|       7.00000         56.00|      10.00000         80.00|      20.00000         160.00
  BARRIER DELINEATOR                      |                            |                            |
0026 604-06367                13.000  m   |      50.00000        650.00|      50.00000        650.00|      23.50000         305.50
  JOINT MATERIAL                          |                            |                            |
0027 616-02320               145.000  m2  |       3.00000        435.00|       5.00000        725.00|       2.50000         362.50
  GEOTEXTILES                             |                            |                            |
0028 616-06405                87.400  Mg  |      22.00000       1922.80|      25.00000       2185.00|      28.00000        2447.20
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-95754                36.500  m   |       8.00000        292.00|      25.00000        912.50|      13.00000         474.50
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0030 621-01004                 1.000  EACH|     640.00000        640.00|     704.00000        704.00|     740.00000         740.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06548                 6.600  kg  |      56.00000        369.60|      61.60000        406.56|      70.00000         462.00
  SEED MIXTURE, CV                        |                            |                            |
0032 621-06559              2414.900  m2  |       0.72000       1738.73|       0.80000       1931.92|       1.00000        2414.90
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51110               161.600  kg  |       8.00000       1292.80|       6.00000        969.60|       5.00000         808.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0034 702-51863               606.000  EACH|       6.00000       3636.00|       7.50000       4545.00|      15.00000        9090.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 702-92857                 2.200  m3  |    1500.00000       3300.00|    2000.00000       4400.00|     650.00000        1430.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0036 703-51030              2234.000  kg  |       1.40000       3127.60|       1.25000       2792.50|       1.50000        3351.00
  REINFORCING STEEL                       |                            |                            |
0037 703-51032              4730.000  kg  |       1.50000       7095.00|       1.35000       6385.50|       1.25000        5912.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 706-05732                 4.000  EACH|    1500.00000       6000.00|    1500.00000       6000.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1310611              |(6) 54-1342714
                                          |GOHMANN ASPHALT & CONSTR., I|ROBERTSON, DUNCAN, INC.     |TRI COUNTY BUILDERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-51020                19.800  m3  |     450.00000       8910.00|     500.00000       9900.00|     265.00000        5247.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    2400.00000       2400.00|    6500.00000       6500.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0041 722-51401                72.800  m2  |     310.00000      22568.00|      50.00000       3640.00|     150.00000       10920.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               624.300  m2  |      60.00000      37458.00|      50.00000      31215.00|      93.00000       58059.90
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                 6.950  m3  |     395.00000       2745.25|     395.00000       2745.25|     395.00000        2745.25
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852                31.200  m2  |      80.00000       2496.00|      70.00000       2184.00|      92.00000        2870.40
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 722-60824               624.300  m2  |       4.50000       2809.35|       7.00000       4370.10|       5.20000        3246.36
  SURFACE MILLING                         |                            |                            |
0046 801-04308                 4.000  EACH|     125.00000        500.00|     330.00000       1320.00|     145.00000         580.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06605                 8.000  EACH|      48.00000        384.00|     220.00000       1760.00|      55.00000         440.00
  BARRICADE, IIIA                         |                            |                            |
0048 801-06606                 2.000  EACH|      65.00000        130.00|     275.00000        550.00|      75.00000         150.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                33.000  EACH|      62.00000       2046.00|     100.00000       3300.00|      72.00000        2376.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                10.000  EACH|      59.00000        590.00|      55.00000        550.00|      70.00000         700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|    1500.00000       1500.00|   10000.00000      10000.00|    1208.00000        1208.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 802-94715                        LUMP|     500.00000        500.00|     500.00000        500.00|     450.00000         450.00
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0053 808-06713               448.000  m   |       0.84000        376.32|       1.00000        448.00|       1.00000         448.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0054 808-06714               426.000  m   |       0.84000        357.84|       1.00000        426.00|       1.00000         426.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0055 808-75035                 7.200  m   |       7.00000         50.40|       6.00000         43.20|      10.00000          72.00
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            |
     SECTION TOTALS                       |             $    330,378.42|             $    337,381.35|                $    357,502.23
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    330,378.42|             $    337,381.35|                $    357,502.23
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1385672              |                            |
                                          |FORCE CONSTRUCTION          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1472.65000       7363.25|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4300.00000       4300.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   27963.62000      27963.62|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11818.65000      11818.65|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               160.000  m2  |      20.00000       3200.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               334.000  m   |       7.50000       2505.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                50.300  m   |      19.98000       1004.99|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|   17836.99000      17836.99|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               466.000  m2  |       2.16000       1006.56|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-94810                 4.000  EACH|     251.29000       1005.16|                            |
  CURB TURNOUT, REMOVE                    |                            |                            |
0011 203-02000              3665.400  m3  |      10.61000      38889.89|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02070              2832.600  m3  |      16.44000      46567.94|                            |
  BORROW                                  |                            |                            |
0013 205-02224               293.800  m   |       4.01000       1178.14|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 303-52308               683.400  Mg  |      18.38000      12560.89|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05468               250.600  Mg  |      46.10000      11552.66|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0016 402-05474               123.000  Mg  |      48.10000       5916.30|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477                86.200  Mg  |      53.90000       4646.18|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481                74.400  Mg  |      60.20000       4478.88|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               400.600  m2  |       4.95000       1982.97|                            |
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1385672              |                            |
                                          |FORCE CONSTRUCTION          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 501-05090               178.200  m2  |      78.88000      14056.42|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0021 601-01522                 4.000  EACH|    1200.00000       4800.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0022 601-01626                 2.000  EACH|    1395.00000       2790.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0023 601-99105               267.350  m   |      35.47000       9482.90|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99132                 4.000  EACH|      90.00000        360.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0025 602-06729                 8.000  EACH|       9.75000         78.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0026 604-06367                13.000  m   |      60.49000        786.37|                            |
  JOINT MATERIAL                          |                            |                            |
0027 616-02320               145.000  m2  |       2.50000        362.50|                            |
  GEOTEXTILES                             |                            |                            |
0028 616-06405                87.400  Mg  |      25.69000       2245.31|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0029 616-95754                36.500  m   |      42.34000       1545.41|                            |
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0030 621-01004                 1.000  EACH|     640.00000        640.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06548                 6.600  kg  |      56.00000        369.60|                            |
  SEED MIXTURE, CV                        |                            |                            |
0032 621-06559              2414.900  m2  |       0.72000       1738.73|                            |
  MULCHED SEEDING, R                      |                            |                            |
0033 702-51110               161.600  kg  |      13.02000       2104.03|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0034 702-51863               606.000  EACH|      15.16000       9186.96|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0035 702-92857                 2.200  m3  |    1380.85000       3037.87|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0036 703-51030              2234.000  kg  |       1.12000       2502.08|                            |
  REINFORCING STEEL                       |                            |                            |
0037 703-51032              4730.000  kg  |       1.23000       5817.90|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 706-05732                 4.000  EACH|    1200.00000       4800.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,224.14                                                  ROUTE : SR 39
     CALL ORDER   : 401                     CONTRACT ID : B -24135-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1385672              |                            |
                                          |FORCE CONSTRUCTION          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-51020                19.800  m3  |     230.00000       4554.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    2500.00000       2500.00|                            |
  SURFACE SEAL                            |                            |                            |
0041 722-51401                72.800  m2  |     461.55000      33600.84|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               624.300  m2  |      60.00000      37458.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                 6.950  m3  |     395.00000       2745.25|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852                31.200  m2  |     144.71000       4514.95|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 722-60824               624.300  m2  |       1.65000       1030.10|                            |
  SURFACE MILLING                         |                            |                            |
0046 801-04308                 4.000  EACH|     100.00000        400.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06605                 8.000  EACH|      85.00000        680.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0048 801-06606                 2.000  EACH|     100.00000        200.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                33.000  EACH|      85.00000       2805.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                10.000  EACH|      50.00000        500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0052 802-94715                        LUMP|     400.00000        400.00|                            |
  SIGNS, SHEET, REMOVE AND RESET          |                            |                            |
0053 808-06713               448.000  m   |       0.92000        412.16|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0054 808-06714               426.000  m   |       0.92000        391.92|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0055 808-75035                 7.200  m   |       5.52000         39.74|                            |
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            |
     SECTION TOTALS                       |             $    369,714.11|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    369,714.11|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   501,930.07                                                  ROUTE : I-465
     CALL ORDER   : 411                     CONTRACT ID : B -24470-A                   COUNTIES : BOONE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/27/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654325
                                                                                                  4654325

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                        IRREGULAR BID            $    339,247.79     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                           AWARD                    $    360,536.61     106.2753%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    376,680.41     111.0340%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    409,611.86     120.7412%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1609544              |(3) 35-1618530
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     750.00000       4500.00|    1400.00000       8400.00|    1100.00000        6600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|     100.00000        100.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21000.00000      21000.00|   18000.00000      18000.00|   18500.00000       18500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               110.000  m2  |      23.00000       2530.00|      22.00000       2420.00|      22.00000        2420.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                22.860  m   |       9.00000        205.74|       9.04000        206.65|       8.50000         194.31
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02279                 5.000  m   |      75.00000        375.00|      60.00000        300.00|      43.00000         215.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-51328                        LUMP|   40000.00000      40000.00|   19170.00000      19170.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0008 202-51822              1341.000  m2  |       6.80000       9118.80|       8.07000      10821.87|       7.00000        9387.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               176.000  m2  |       9.00000       1584.00|       2.13000        374.88|       4.00000         704.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000                30.000  m3  |      65.00000       1950.00|      50.00000       1500.00|      35.00000        1050.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02080                 0.107  km  |   13500.00000       1444.50|   46700.00000       4996.90|   20000.00000        2140.00
  LINEAR GRADING                          |                            |                            |
0012 303-60900                24.000  Mg  |       0.00000          0.00|      60.00000       1440.00|      35.00000         840.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0013 406-05521               394.000  m2  |       0.00000          0.00|       1.13000        445.22|       1.10000         433.40
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   501,930.07                                                  ROUTE : I-465
     CALL ORDER   : 411                     CONTRACT ID : B -24470-A                   COUNTIES : BOONE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1609544              |(3) 35-1618530
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 501-05310                10.400  m   |       0.00000          0.00|     632.80000       6581.12|     800.00000        8320.00
  TERMINAL JOINT                          |                            |                            |
0015 502-06327                60.000  m2  |       0.00000          0.00|      80.00000       4800.00|      70.00000        4200.00
  PCCP, 250 mm                            |                            |                            |
0016 601-01522                 3.000  EACH|       0.00000          0.00|    1752.00000       5256.00|    1550.00000        4650.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-04746                 1.000  EACH|       0.00000          0.00|    7684.00000       7684.00|    6000.00000        6000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-99132                 3.000  EACH|       0.00000          0.00|     113.00000        339.00|      70.00000         210.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0019 602-06639                92.000  m   |       0.00000          0.00|      99.00000       9108.00|     145.00000       13340.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 602-06646               150.000  m   |       0.00000          0.00|      92.00000      13800.00|     135.00000       20250.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 610-05527               366.000  Mg  |       0.00000          0.00|     110.00000      40260.00|     100.00000       36600.00
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06259               134.000  m2  |       0.00000          0.00|      85.00000      11390.00|      80.00000       10720.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0023 616-02320               218.000  m2  |       5.50000       1199.00|       2.00000        436.00|       5.00000        1090.00
  GEOTEXTILES                             |                            |                            |
0024 616-06405               130.000  Mg  |      30.00000       3900.00|      30.00000       3900.00|      30.00000        3900.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 4.000  EACH|     450.00000       1800.00|     452.00000       1808.00|     415.00000        1660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06560               400.000  m2  |       2.60000       1040.00|       1.51000        604.00|       1.40000         560.00
  MULCHED SEEDING, U                      |                            |                            |
0027 703-51030              1948.000  kg  |       1.55000       3019.40|       1.61000       3136.28|       1.20000        2337.60
  REINFORCING STEEL                       |                            |                            |
0028 703-51032              1069.000  kg  |       1.90000       2031.10|       1.61000       1721.09|       1.50000        1603.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 704-51002                 3.400  m3  |     775.00000       2635.00|    1000.00000       3400.00|     650.00000        2210.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 2.000  EACH|    1300.00000       2600.00|    1400.00000       2800.00|    1000.00000        2000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-05734                 2.000  EACH|    1300.00000       2600.00|    1400.00000       2800.00|    1100.00000        2200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0032 706-51020                 0.400  m3  |    1800.00000        720.00|    1200.00000        480.00|    3500.00000        1400.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   501,930.07                                                  ROUTE : I-465
     CALL ORDER   : 411                     CONTRACT ID : B -24470-A                   COUNTIES : BOONE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1609544              |(3) 35-1618530
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 709-51821                        LUMP|    3000.00000       3000.00|    2120.00000       2120.00|    2000.00000        2000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0034 720-44296                 1.000  EACH|     400.00000        400.00|     200.00000        200.00|     375.00000         375.00
  CAP INLET                               |                            |                            |
0035 722-51401                50.000  m2  |     390.00000      19500.00|     161.00000       8050.00|     100.00000        5000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0036 722-51842              1350.000  m2  |      58.00000      78300.00|      54.82000      74007.00|      60.00000       81000.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0037 722-51846                13.900  m3  |     395.00000       5490.50|     395.00000       5490.50|     395.00000        5490.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0038 722-51852               190.000  m2  |     115.00000      21850.00|     108.00000      20520.00|      50.00000        9500.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0039 722-60824              1341.000  m2  |       2.80000       3754.80|       1.29000       1729.89|       5.00000        6705.00
  SURFACE MILLING                         |                            |                            |
0040 724-03276                18.800  m   |     395.00000       7426.00|     426.00000       8008.80|     100.00000        1880.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0041 728-98377                        LUMP|    5000.00000       5000.00|    4300.00000       4300.00|    3500.00000        3500.00
  MASONRY COATING , STR NO 1              |                            |                            |
0042 801-04308                 1.000  EACH|     180.00000        180.00|     113.00000        113.00|     110.00000         110.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06198                42.000  DAY |     200.00000       8400.00|     424.00000      17808.00|     375.00000       15750.00
  PATROLLER                               |                            |                            |
0044 801-06203               290.000  m   |       1.25000        362.50|       0.50000        145.00|       0.50000         145.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06207              1670.000  m   |       3.40000       5678.00|       3.39000       5661.30|       3.25000        5427.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0046 801-06605                 4.000  EACH|      75.00000        300.00|      57.00000        228.00|      55.00000         220.00
  BARRICADE, IIIA                         |                            |                            |
0047 801-06625                10.000  EACH|      85.00000        850.00|     102.00000       1020.00|     100.00000        1000.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                14.000  EACH|      85.00000       1190.00|      62.00000        868.00|      60.00000         840.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06710                30.000  DAY |      16.50000        495.00|      20.00000        600.00|      15.00000         450.00
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|   60000.00000      60000.00|   11957.00000      11957.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-09133                 3.000  EACH|    2500.00000       7500.00|    2540.00000       7620.00|    2500.00000        7500.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0052 808-06711               126.000  m   |       0.35000         44.10|       0.36000         45.36|       0.35000          44.10
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   501,930.07                                                  ROUTE : I-465
     CALL ORDER   : 411                     CONTRACT ID : B -24470-A                   COUNTIES : BOONE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1609544              |(3) 35-1618530
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06713               505.000  m   |       0.35000        176.75|       0.34000        171.70|       0.35000         176.75
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0054 808-06714               460.000  m   |       0.35000        161.00|       0.34000        156.40|       0.35000         161.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0055 808-06716               669.000  m   |       1.40000        936.60|       1.85000       1237.65|       1.75000        1170.75
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    339,247.79|             $    360,536.61|                $    376,680.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    339,247.79|             $    360,536.61|                $    376,680.41
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   501,930.07                                                  ROUTE : I-465
     CALL ORDER   : 411                     CONTRACT ID : B -24470-A                   COUNTIES : BOONE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1550.00000       9300.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20450.00000      20450.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               110.000  m2  |      16.00000       1760.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                22.860  m   |       8.00000        182.88|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02279                 5.000  m   |      50.00000        250.00|                            |
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-51328                        LUMP|    9000.00000       9000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0008 202-51822              1341.000  m2  |       7.00000       9387.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               176.000  m2  |       8.00000       1408.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000                30.000  m3  |      65.00000       1950.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02080                 0.107  km  |   20000.00000       2140.00|                            |
  LINEAR GRADING                          |                            |                            |
0012 303-60900                24.000  Mg  |      30.00000        720.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0013 406-05521               394.000  m2  |       5.50000       2167.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 501-05310                10.400  m   |     600.00000       6240.00|                            |
  TERMINAL JOINT                          |                            |                            |
0015 502-06327                60.000  m2  |      85.00000       5100.00|                            |
  PCCP, 250 mm                            |                            |                            |
0016 601-01522                 3.000  EACH|    1550.00000       4650.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-04746                 1.000  EACH|   15000.00000      15000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0018 601-99132                 3.000  EACH|     100.00000        300.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0019 602-06639                92.000  m   |     110.00000      10120.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   501,930.07                                                  ROUTE : I-465
     CALL ORDER   : 411                     CONTRACT ID : B -24470-A                   COUNTIES : BOONE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06646               150.000  m   |     100.00000      15000.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0021 610-05527               366.000  Mg  |     124.00000      45384.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06259               134.000  m2  |      90.00000      12060.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0023 616-02320               218.000  m2  |       4.00000        872.00|                            |
  GEOTEXTILES                             |                            |                            |
0024 616-06405               130.000  Mg  |      35.00000       4550.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 4.000  EACH|     400.00000       1600.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06560               400.000  m2  |       1.34000        536.00|                            |
  MULCHED SEEDING, U                      |                            |                            |
0027 703-51030              1948.000  kg  |       1.35000       2629.80|                            |
  REINFORCING STEEL                       |                            |                            |
0028 703-51032              1069.000  kg  |       1.80000       1924.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 704-51002                 3.400  m3  |    1000.00000       3400.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0030 706-05732                 2.000  EACH|    1750.00000       3500.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0031 706-05734                 2.000  EACH|    2000.00000       4000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0032 706-51020                 0.400  m3  |    1000.00000        400.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    1500.00000       1500.00|                            |
  SURFACE SEAL , STR NO 1                 |                            |                            |
0034 720-44296                 1.000  EACH|     550.00000        550.00|                            |
  CAP INLET                               |                            |                            |
0035 722-51401                50.000  m2  |     420.00000      21000.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0036 722-51842              1350.000  m2  |      80.00000     108000.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0037 722-51846                13.900  m3  |     395.00000       5490.50|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0038 722-51852               190.000  m2  |     110.00000      20900.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0039 722-60824              1341.000  m2  |       3.00000       4023.00|                            |
  SURFACE MILLING                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   501,930.07                                                  ROUTE : I-465
     CALL ORDER   : 411                     CONTRACT ID : B -24470-A                   COUNTIES : BOONE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 724-03276                18.800  m   |     300.00000       5640.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0041 728-98377                        LUMP|    3040.00000       3040.00|                            |
  MASONRY COATING , STR NO 1              |                            |                            |
0042 801-04308                 1.000  EACH|     100.00000        100.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06198                42.000  DAY |     375.00000      15750.00|                            |
  PATROLLER                               |                            |                            |
0044 801-06203               290.000  m   |       0.45000        130.50|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06207              1670.000  m   |       3.00000       5010.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0046 801-06605                 4.000  EACH|      50.00000        200.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0047 801-06625                10.000  EACH|      90.00000        900.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                14.000  EACH|      55.00000        770.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06710                30.000  DAY |      15.00000        450.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|   10000.00000      10000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0051 801-09133                 3.000  EACH|    2250.00000       6750.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0052 808-06711               126.000  m   |       0.32000         40.32|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0053 808-06713               505.000  m   |       0.30000        151.50|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0054 808-06714               460.000  m   |       0.30000        138.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0055 808-06716               669.000  m   |       1.64000       1097.16|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    409,611.86|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    409,611.86|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   344,758.31                                                  ROUTE : SR 38
     CALL ORDER   : 431                     CONTRACT ID : B -24694-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4889007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1447641     STRUCTURE CONTRACTORS                                                  $    360,185.56     100.0000%
   2   35-1385672     FORCE CONSTRUCTION                                                     $    363,638.46     100.9586%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    366,432.75     101.7344%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    388,848.47     107.9578%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    408,884.18     113.5204%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    419,399.89     116.4399%
====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1385672              |(3) 35-1364963
                                          |STRUCTURE CONTRACTORS       |FORCE CONSTRUCTION          |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1200.00000       7200.00|    1372.56000       8235.36|    1000.00000        6000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    5000.00000       5000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|   24557.71000      24557.71|   18000.00000       18000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2500.00000       2500.00|   12440.87000      12440.87|    1000.00000        1000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               344.400  m2  |      30.00000      10332.00|      22.49000       7745.56|      16.00000        5510.40
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                45.800  m   |      50.00000       2290.00|      23.50000       1076.30|      10.00000         458.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02278                43.300  m   |       8.00000        346.40|      34.76000       1505.11|      18.00000         779.40
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-51328                        LUMP|   24000.00000      24000.00|   11300.16000      11300.16|   34000.00000       34000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-52710                49.200  m2  |      15.00000        738.00|      53.87000       2650.40|      16.00000         787.20
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               487.000  m2  |      10.00000       4870.00|       3.55000       1728.85|      12.00000        5844.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02070                30.000  m3  |      40.00000       1200.00|      69.37000       2081.10|      30.00000         900.00
  BORROW                                  |                            |                            |
0012 203-51223                10.000  m3  |      45.00000        450.00|      77.03000        770.30|      25.00000         250.00
  EXCAVATION, WATERWAY                    |                            |                            |
0013 205-02224               100.000  m   |       6.00000        600.00|       5.40000        540.00|       5.00000         500.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   344,758.31                                                  ROUTE : SR 38
     CALL ORDER   : 431                     CONTRACT ID : B -24694-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1385672              |(3) 35-1364963
                                          |STRUCTURE CONTRACTORS       |FORCE CONSTRUCTION          |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060                23.000  m3  |      32.00000        736.00|      58.61000       1348.03|      28.00000         644.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               113.500  Mg  |      32.00000       3632.00|      30.57000       3469.70|      24.00000        2724.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 406-05521               668.000  m2  |       0.05000         33.40|       0.05000         33.40|       0.10000          66.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-03489                85.000  EACH|      20.00000       1700.00|      25.00000       2125.00|      15.00000        1275.00
  TIE BAR, RETROFIT                       |                            |                            |
0018 501-05310                25.000  m   |     400.00000      10000.00|      46.50000       1162.50|     300.00000        7500.00
  TERMINAL JOINT                          |                            |                            |
0019 502-06327               149.500  m2  |      65.00000       9717.50|      65.00000       9717.50|      55.00000        8222.50
  PCCP, 250 mm                            |                            |                            |
0020 601-01522                 1.000  EACH|    1800.00000       1800.00|    1350.00000       1350.00|    1450.00000        1450.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-04746                 2.000  EACH|    7000.00000      14000.00|    9379.78000      18759.56|    6000.00000       12000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-06224                 2.000  EACH|   38000.00000      76000.00|   37131.25000      74262.50|   36500.00000       73000.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0024 601-94689                 1.000  EACH|    4200.00000       4200.00|    2500.00000       2500.00|    2750.00000        2750.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-97774                 1.000  EACH|    2200.00000       2200.00|    1230.00000       1230.00|    1400.00000        1400.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 601-99105                30.480  m   |      82.00000       2499.36|      36.00000       1097.28|      40.00000        1219.20
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 602-06639               146.400  m   |      80.00000      11712.00|      75.00000      10980.00|      75.00000       10980.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 604-06069                13.600  m2  |     125.00000       1700.00|      67.10000        912.56|      45.00000         612.00
  CURB RAMP, CONCRETE                     |                            |                            |
0029 604-06070                 9.100  m2  |     136.00000       1237.60|     148.12000       1347.89|      27.50000         250.25
  SIDEWALK, CONCRETE                      |                            |                            |
0030 605-06120                14.000  m   |      82.00000       1148.00|      90.46000       1266.44|      38.00000         532.00
  CURB, CONCRETE                          |                            |                            |
0031 610-05527                69.700  Mg  |     100.00000       6970.00|      99.00000       6900.30|     150.00000       10455.00
  HMA FOR APPROACHES                      |                            |                            |
0032 610-06257               215.400  m2  |      65.00000      14001.00|      84.27000      18151.76|      57.50000       12385.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0033 616-02320               209.000  m2  |       4.00000        836.00|       3.12000        652.08|       5.00000        1045.00
  GEOTEXTILES                             |                            |                            |
0034 616-05688               204.000  Mg  |      45.00000       9180.00|      23.31000       4755.24|      50.00000       10200.00
  RIPRAP, CLASS 1                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   344,758.31                                                  ROUTE : SR 38
     CALL ORDER   : 431                     CONTRACT ID : B -24694-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1385672              |(3) 35-1364963
                                          |STRUCTURE CONTRACTORS       |FORCE CONSTRUCTION          |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-01004                 1.000  EACH|     200.00000        200.00|     200.00000        200.00|     250.00000         250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06567                 7.200  kL  |       1.00000          7.20|       0.53000          3.82|       1.00000           7.20
  WATER                                   |                            |                            |
0037 621-06575               400.000  m2  |       8.00000       3200.00|       7.46000       2984.00|       8.00000        3200.00
  SODDING, NURSERY                        |                            |                            |
0038 702-51863               386.000  EACH|      10.00000       3860.00|      12.57000       4852.02|       7.00000        2702.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0039 703-51030              5205.000  kg  |       1.50000       7807.50|       1.21000       6298.05|       1.60000        8328.00
  REINFORCING STEEL                       |                            |                            |
0040 703-51032              4277.000  kg  |       1.50000       6415.50|       1.42000       6073.34|       1.80000        7698.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 703-97936                98.000  EACH|      12.00000       1176.00|      14.23000       1394.54|      10.00000         980.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0042 706-51020                18.600  m3  |     550.00000      10230.00|     450.00000       8370.00|     550.00000       10230.00
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    4500.00000       4500.00|    4340.00000       4340.00|    4250.00000        4250.00
  SURFACE SEAL                            |                            |                            |
0044 710-51870                15.000  m2  |      70.00000       1050.00|     108.09000       1621.35|     450.00000        6750.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0045 715-05756                 5.000  m   |     115.00000        575.00|     160.33000        801.65|      75.00000         375.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0046 720-96127                 4.000  EACH|    1700.00000       6800.00|    1592.56000       6370.24|    1250.00000        5000.00
  CATCH BASIN, K13                        |                            |                            |
0047 722-51842               337.200  m2  |      65.00000      21918.00|      93.39000      31491.11|      85.00000       28662.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                 5.900  m3  |     395.00000       2330.50|     395.00000       2330.50|     395.00000        2330.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852                82.000  m2  |      70.00000       5740.00|     153.70000      12603.40|      75.00000        6150.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 722-60824               330.000  m2  |      15.00000       4950.00|       3.55000       1171.50|      15.00000        4950.00
  SURFACE MILLING                         |                            |                            |
0051 729-51875                73.000  m2  |      45.00000       3285.00|     197.91000      14447.43|     250.00000       18250.00
  CONCRETE, A, PATCHING                   |                            |                            |
0052 801-06207              1366.000  m   |       3.10000       4234.60|       3.10000       4234.60|       3.20000        4371.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06640                18.000  EACH|      85.00000       1530.00|      85.00000       1530.00|      85.00000        1530.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 2.000  EACH|      45.00000         90.00|      45.00000         90.00|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   344,758.31                                                  ROUTE : SR 38
     CALL ORDER   : 431                     CONTRACT ID : B -24694-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1385672              |(3) 35-1364963
                                          |STRUCTURE CONTRACTORS       |FORCE CONSTRUCTION          |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06710               120.000  DAY |      15.00000       1800.00|      15.00000       1800.00|      20.00000        2400.00
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|   20000.00000      20000.00|    7510.34000       7510.34|   11500.00000       11500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 808-06713               446.000  m   |       1.00000        446.00|       0.83000        370.18|       1.00000         446.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               446.000  m   |       1.00000        446.00|       0.83000        370.18|       1.00000         446.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               153.000  m   |       5.00000        765.00|       4.75000        726.75|       2.00000         306.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    360,185.56|             $    363,638.46|                $    366,432.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    360,185.56|             $    363,638.46|                $    366,432.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   344,758.31                                                  ROUTE : SR 38
     CALL ORDER   : 431                     CONTRACT ID : B -24694-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1212938              |(6) 35-1618530
                                          |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1000.00000       6000.00|     750.00000       4500.00|    1400.00000        8400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|     100.00000        100.00|    4400.00000       4400.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19400.00000      19400.00|   20000.00000      20000.00|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     200.00000        200.00|    4000.00000       4000.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               344.400  m2  |      16.00000       5510.40|      18.00000       6199.20|      19.00000        6543.60
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                45.800  m   |      10.00000        458.00|      10.40000        476.32|      25.00000        1145.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02278                43.300  m   |      10.00000        433.00|      21.00000        909.30|      17.00000         736.10
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-51328                        LUMP|   44020.00000      44020.00|   40000.00000      40000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-52710                49.200  m2  |      10.00000        492.00|      13.00000        639.60|      15.00000         738.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820               487.000  m2  |       9.76000       4753.12|       6.10000       2970.70|       7.00000        3409.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02070                30.000  m3  |      60.00000       1800.00|      16.00000        480.00|      90.00000        2700.00
  BORROW                                  |                            |                            |
0012 203-51223                10.000  m3  |      60.00000        600.00|      60.00000        600.00|      55.00000         550.00
  EXCAVATION, WATERWAY                    |                            |                            |
0013 205-02224               100.000  m   |       6.10000        610.00|       8.00000        800.00|       6.00000         600.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 211-02060                23.000  m3  |      40.00000        920.00|      65.00000       1495.00|      75.00000        1725.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               113.500  Mg  |      40.00000       4540.00|      19.00000       2156.50|      40.00000        4540.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 406-05521               668.000  m2  |       0.06000         40.08|       0.10000         66.80|       0.10000          66.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-03489                85.000  EACH|       9.00000        765.00|      17.00000       1445.00|      17.00000        1445.00
  TIE BAR, RETROFIT                       |                            |                            |
0018 501-05310                25.000  m   |     410.00000      10250.00|     325.00000       8125.00|     350.00000        8750.00
  TERMINAL JOINT                          |                            |                            |
0019 502-06327               149.500  m2  |      66.00000       9867.00|      57.00000       8521.50|      75.00000       11212.50
  PCCP, 250 mm                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   344,758.31                                                  ROUTE : SR 38
     CALL ORDER   : 431                     CONTRACT ID : B -24694-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1212938              |(6) 35-1618530
                                          |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01522                 1.000  EACH|    1525.00000       1525.00|    1500.00000       1500.00|    1450.00000        1450.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-04746                 2.000  EACH|    7900.00000      15800.00|    5200.00000      10400.00|    6000.00000       12000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-06224                 2.000  EACH|   39100.00000      78200.00|   36500.00000      73000.00|   37000.00000       74000.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0024 601-94689                 1.000  EACH|    2260.00000       2260.00|    2700.00000       2700.00|    3300.00000        3300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0025 601-97774                 1.000  EACH|    1390.00000       1390.00|    1370.00000       1370.00|    1300.00000        1300.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0026 601-99105                30.480  m   |      40.68000       1239.93|      38.00000       1158.24|      38.00000        1158.24
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 602-06639               146.400  m   |      59.05000       8644.92|      95.00000      13908.00|     100.00000       14640.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 604-06069                13.600  m2  |      70.00000        952.00|      79.00000       1074.40|     175.00000        2380.00
  CURB RAMP, CONCRETE                     |                            |                            |
0029 604-06070                 9.100  m2  |      55.00000        500.50|      73.00000        664.30|     130.00000        1183.00
  SIDEWALK, CONCRETE                      |                            |                            |
0030 605-06120                14.000  m   |      75.00000       1050.00|     110.00000       1540.00|     100.00000        1400.00
  CURB, CONCRETE                          |                            |                            |
0031 610-05527                69.700  Mg  |     111.87000       7797.34|     130.00000       9061.00|     110.00000        7667.00
  HMA FOR APPROACHES                      |                            |                            |
0032 610-06257               215.400  m2  |      66.00000      14216.40|      65.00000      14001.00|     100.00000       21540.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0033 616-02320               209.000  m2  |       2.00000        418.00|       5.00000       1045.00|       7.00000        1463.00
  GEOTEXTILES                             |                            |                            |
0034 616-05688               204.000  Mg  |      42.00000       8568.00|      25.00000       5100.00|      25.00000        5100.00
  RIPRAP, CLASS 1                         |                            |                            |
0035 621-01004                 1.000  EACH|     230.00000        230.00|     225.00000        225.00|     225.00000         225.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06567                 7.200  kL  |       0.60000          4.32|       0.60000          4.32|       0.50000           3.60
  WATER                                   |                            |                            |
0037 621-06575               400.000  m2  |       8.43000       3372.00|       8.00000       3200.00|       8.00000        3200.00
  SODDING, NURSERY                        |                            |                            |
0038 702-51863               386.000  EACH|       6.00000       2316.00|      11.00000       4246.00|      17.00000        6562.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0039 703-51030              5205.000  kg  |       1.40000       7287.00|       1.45000       7547.25|       1.50000        7807.50
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   344,758.31                                                  ROUTE : SR 38
     CALL ORDER   : 431                     CONTRACT ID : B -24694-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1212938              |(6) 35-1618530
                                          |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 703-51032              4277.000  kg  |       1.49000       6372.73|       1.50000       6415.50|       1.75000        7484.75
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 703-97936                98.000  EACH|       9.00000        882.00|      15.00000       1470.00|      18.00000        1764.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0042 706-51020                18.600  m3  |     520.00000       9672.00|     560.00000      10416.00|     560.00000       10416.00
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    2475.00000       2475.00|    5000.00000       5000.00|    4500.00000        4500.00
  SURFACE SEAL                            |                            |                            |
0044 710-51870                15.000  m2  |     430.00000       6450.00|     610.00000       9150.00|     230.00000        3450.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0045 715-05756                 5.000  m   |      60.00000        300.00|     225.00000       1125.00|     310.00000        1550.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0046 720-96127                 4.000  EACH|    1200.00000       4800.00|    1400.00000       5600.00|    1500.00000        6000.00
  CATCH BASIN, K13                        |                            |                            |
0047 722-51842               337.200  m2  |      78.58000      26497.18|      85.00000      28662.00|     120.00000       40464.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                 5.900  m3  |     395.00000       2330.50|     395.00000       2330.50|     395.00000        2330.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852                82.000  m2  |      75.32000       6176.24|     115.00000       9430.00|     100.00000        8200.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 722-60824               330.000  m2  |       9.76000       3220.80|      11.00000       3630.00|       8.00000        2640.00
  SURFACE MILLING                         |                            |                            |
0051 729-51875                73.000  m2  |     444.88000      32476.24|     370.00000      27010.00|     225.00000       16425.00
  CONCRETE, A, PATCHING                   |                            |                            |
0052 801-06207              1366.000  m   |       3.51000       4794.66|       3.30000       4507.80|       3.50000        4781.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06640                18.000  EACH|      68.00000       1224.00|     100.00000       1800.00|      75.00000        1350.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 2.000  EACH|      45.00000         90.00|      43.00000         86.00|      45.00000          90.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06710               120.000  DAY |      22.00000       2640.00|      17.50000       2100.00|      20.00000        2400.00
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|   11352.00000      11352.00|   30000.00000      30000.00|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 808-06713               446.000  m   |       0.45000        200.70|       0.50000        223.00|       0.50000         223.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               446.000  m   |       0.45000        200.70|       0.50000        223.00|       0.50000         223.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0059 808-06716               153.000  m   |       1.07000        163.71|       1.15000        175.95|       1.10000         168.30
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   344,758.31                                                  ROUTE : SR 38
     CALL ORDER   : 431                     CONTRACT ID : B -24694-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1212938              |(6) 35-1618530
                                          |SCHUTT-LOOKABILL CO         |ATLAS EXCAVATING, INC.      |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    388,848.47|             $    408,884.18|                $    419,399.89
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    388,848.47|             $    408,884.18|                $    419,399.89
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 441 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   587,083.35                                                  ROUTE : SR 67
     CALL ORDER   : 441                     CONTRACT ID : B -24697-A                   COUNTIES : DELAWARE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/17/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0450004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    450,916.13     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    454,431.16     100.7795%
   3   35-1057237     MCCOY, R.L., INC.                                                      $    478,787.45     106.1810%
   4   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    555,197.70     123.1266%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1057237
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1350.00000       8100.00|    1000.00000       6000.00|    1200.00000        7200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     100.00000        100.00|    3000.00000       3000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22500.00000      22500.00|   21500.00000      21500.00|   23500.00000       23500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               237.300  m2  |      12.00000       2847.60|      12.50000       2966.25|      14.00000        3322.20
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                96.000  m   |      16.00000       1536.00|      15.00000       1440.00|       9.50000         912.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   62964.00000      62964.00|   54000.00000      54000.00|   75500.00000       75500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               919.400  m2  |       4.39000       4036.17|       4.40000       4045.36|       7.00000        6435.80
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60822              1219.000  m2  |       1.85000       2255.15|       2.80000       3413.20|       4.00000        4876.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 202-93741                 3.000  EACH|     113.00000        339.00|     125.00000        375.00|     150.00000         450.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0010 211-06467                50.400  m3  |      40.00000       2016.00|      30.00000       1512.00|      28.00000        1411.20
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0011 213-52830                 9.600  m3  |     100.00000        960.00|     100.00000        960.00|     100.00000         960.00
  FLOWABLE MORTAR                         |                            |                            |
0012 303-52308                90.400  Mg  |      30.00000       2712.00|      24.00000       2169.60|      22.00000        1988.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 601-01522                 2.000  EACH|    1413.00000       2826.00|    1300.00000       2600.00|    1200.00000        2400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   587,083.35                                                  ROUTE : SR 67
     CALL ORDER   : 441                     CONTRACT ID : B -24697-A                   COUNTIES : DELAWARE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1057237
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-05999                 1.000  EACH|      45.00000         45.00|      50.00000         50.00|      35.00000          35.00
  CURVED TERMINAL END                     |                            |                            |
0015 601-94689                 4.000  EACH|    3334.00000      13336.00|    3150.00000      12600.00|    3100.00000       12400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-99105               270.300  m   |      35.37000       9560.51|      34.00000       9190.20|      32.00000        8649.60
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 601-99123                 1.000  EACH|    2400.00000       2400.00|    2200.00000       2200.00|    1700.00000        1700.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0018 602-06032                82.200  m   |     119.00000       9781.80|     135.00000      11097.00|     135.00000       11097.00
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0019 602-06729                54.000  EACH|      10.00000        540.00|       7.50000        405.00|      10.00000         540.00
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527                42.900  Mg  |     282.50000      12119.25|     250.00000      10725.00|     250.00000       10725.00
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               253.800  m2  |      63.00000      15989.40|      55.00000      13959.00|      74.00000       18781.20
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320               119.100  m2  |       2.00000        238.20|       3.00000        357.30|       2.50000         297.75
  GEOTEXTILES                             |                            |                            |
0023 616-51367               181.700  m2  |      55.00000       9993.50|      42.50000       7722.25|      55.00000        9993.50
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0024 616-93772                16.000  EACH|     261.75000       4188.00|      24.00000        384.00|      60.00000         960.00
  INSPECTION HOLE                         |                            |                            |
0025 702-51005                50.500  m3  |     678.34000      34256.17|     550.00000      27775.00|     450.00000       22725.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0026 702-51110               348.400  kg  |       3.60000       1254.24|       5.50000       1916.20|       7.00000        2438.80
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0027 702-51863               262.000  EACH|       6.00000       1572.00|       7.50000       1965.00|      12.00000        3144.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              7842.000  kg  |       1.36000      10665.12|       1.40000      10978.80|       1.25000        9802.50
  REINFORCING STEEL                       |                            |                            |
0029 703-51032             10302.000  kg  |       1.58000      16277.16|       1.50000      15453.00|       1.35000       13907.70
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 704-51002                53.900  m3  |     537.85000      28990.12|     485.00000      26141.50|     450.00000       24255.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0031 706-05732                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                 7.400  m   |     119.00000        880.60|     135.00000        999.00|     125.00000         925.00
  CONCRETE, C, RAILING                    |                            |                            |
0033 708-51813                 3.000  m2  |     845.00000       2535.00|     750.00000       2250.00|     800.00000        2400.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   587,083.35                                                  ROUTE : SR 67
     CALL ORDER   : 441                     CONTRACT ID : B -24697-A                   COUNTIES : DELAWARE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1057237
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 709-51821                        LUMP|    3123.00000       3123.00|    4000.00000       4000.00|    3700.00000        3700.00
  SURFACE SEAL                            |                            |                            |
0035 711-51038                        LUMP|   24044.00000      24044.00|   34000.00000      34000.00|   28000.00000       28000.00
  STRUCTURAL STEEL                        |                            |                            |
0036 711-51864               120.000  EACH|      18.08000       2169.60|      18.00000       2160.00|      24.00000        2880.00
  DRILLED HOLE                            |                            |                            |
0037 711-51877                        LUMP|   12238.00000      12238.00|   24000.00000      24000.00|   36000.00000       36000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0038 715-05217                36.600  m   |      55.14000       2018.12|      37.50000       1372.50|      60.00000        2196.00
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0039 715-05407                61.000  m   |      10.00000        610.00|      10.00000        610.00|      40.00000        2440.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0040 720-45025                 4.000  EACH|    1350.00000       5400.00|    1350.00000       5400.00|    1400.00000        5600.00
  INLET, D6                               |                            |                            |
0041 722-51401               100.000  m2  |      94.00000       9400.00|     150.00000      15000.00|      75.00000        7500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               995.000  m2  |      40.32000      40118.40|      47.50000      47262.50|      38.00000       37810.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                12.800  m3  |     395.00000       5056.00|     395.00000       5056.00|     395.00000        5056.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852               200.000  m2  |      92.88000      18576.00|      77.50000      15500.00|      50.00000       10000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 726-92406                10.000  EACH|     632.23000       6322.30|     550.00000       5500.00|     600.00000        6000.00
  BEARING ASSEMBLY, ELASTOMERIC , TYPE I  |                            |                            |
0046 726-92406                10.000  EACH|     684.20000       6842.00|     650.00000       6500.00|    1150.00000       11500.00
  BEARING ASSEMBLY, ELASTOMERIC , TYPE II |                            |                            |
0047 726-92406                10.000  EACH|    1080.73000      10807.30|     800.00000       8000.00|    1200.00000       12000.00
  BEARING ASSEMBLY, ELASTOMERIC , TYPE III|                            |                            |
0048 801-04308                 3.000  EACH|     232.00000        696.00|     225.00000        675.00|     205.00000         615.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06605                 9.000  EACH|      85.00000        765.00|      90.00000        810.00|      75.00000         675.00
  BARRICADE, IIIA                         |                            |                            |
0050 801-06625                19.000  EACH|     102.00000       1938.00|     100.00000       1900.00|      90.00000        1710.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                20.000  EACH|      73.00000       1460.00|      85.00000       1700.00|      65.00000        1300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06645                 8.000  EACH|      40.00000        320.00|      35.00000        280.00|      35.00000         280.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0053 801-06710                28.000  DAY |      20.00000        560.00|      24.00000        672.00|      15.00000         420.00
  FLASHING ARROW SIGN                     |                            |                            |
0054 801-06775                        LUMP|    4164.00000       4164.00|    7500.00000       7500.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   587,083.35                                                  ROUTE : SR 67
     CALL ORDER   : 441                     CONTRACT ID : B -24697-A                   COUNTIES : DELAWARE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1057237
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 802-76035                 0.630  m2  |     276.85000        174.42|     250.00000        157.50|     300.00000         189.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0056 803-76160                 1.000  EACH|    1074.00000       1074.00|    1000.00000       1000.00|    1000.00000        1000.00
  BRIDGE BRACKET ASSEMBLY                 |                            |                            |
0057 808-06713               213.000  m   |       1.00000        213.00|       1.00000        213.00|       0.90000         191.70
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               213.000  m   |       1.00000        213.00|       1.00000        213.00|       0.90000         191.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    450,916.13|             $    454,431.16|                $    478,787.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    450,916.13|             $    454,431.16|                $    478,787.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   587,083.35                                                  ROUTE : SR 67
     CALL ORDER   : 441                     CONTRACT ID : B -24697-A                   COUNTIES : DELAWARE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   27500.00000      27500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               237.300  m2  |      24.00000       5695.20|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                96.000  m   |      15.00000       1440.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   45000.00000      45000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822               919.400  m2  |       4.50000       4137.30|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60822              1219.000  m2  |       4.50000       5485.50|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 202-93741                 3.000  EACH|     110.00000        330.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0010 211-06467                50.400  m3  |      70.00000       3528.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0011 213-52830                 9.600  m3  |     125.00000       1200.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0012 303-52308                90.400  Mg  |      34.00000       3073.60|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 601-01522                 2.000  EACH|    1350.00000       2700.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-05999                 1.000  EACH|      44.00000         44.00|                            |
  CURVED TERMINAL END                     |                            |                            |
0015 601-94689                 4.000  EACH|    3200.00000      12800.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0016 601-99105               270.300  m   |      33.00000       8919.90|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 601-99123                 1.000  EACH|    2200.00000       2200.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0018 602-06032                82.200  m   |     180.00000      14796.00|                            |
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0019 602-06729                54.000  EACH|       9.50000        513.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   587,083.35                                                  ROUTE : SR 67
     CALL ORDER   : 441                     CONTRACT ID : B -24697-A                   COUNTIES : DELAWARE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527                42.900  Mg  |     110.00000       4719.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               253.800  m2  |      60.00000      15228.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320               119.100  m2  |       3.50000        416.85|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-51367               181.700  m2  |      42.00000       7631.40|                            |
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0024 616-93772                16.000  EACH|      80.00000       1280.00|                            |
  INSPECTION HOLE                         |                            |                            |
0025 702-51005                50.500  m3  |     600.00000      30300.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0026 702-51110               348.400  kg  |       7.50000       2613.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0027 702-51863               262.000  EACH|      15.00000       3930.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              7842.000  kg  |       1.35000      10586.70|                            |
  REINFORCING STEEL                       |                            |                            |
0029 703-51032             10302.000  kg  |       1.50000      15453.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 704-51002                53.900  m3  |     800.00000      43120.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0031 706-05732                 4.000  EACH|    3050.00000      12200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                 7.400  m   |     400.00000       2960.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0033 708-51813                 3.000  m2  |     800.00000       2400.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0034 709-51821                        LUMP|    3800.00000       3800.00|                            |
  SURFACE SEAL                            |                            |                            |
0035 711-51038                        LUMP|   40000.00000      40000.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0036 711-51864               120.000  EACH|      24.00000       2880.00|                            |
  DRILLED HOLE                            |                            |                            |
0037 711-51877                        LUMP|   44000.00000      44000.00|                            |
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0038 715-05217                36.600  m   |      70.00000       2562.00|                            |
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            |
0039 715-05407                61.000  m   |      30.00000       1830.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   587,083.35                                                  ROUTE : SR 67
     CALL ORDER   : 441                     CONTRACT ID : B -24697-A                   COUNTIES : DELAWARE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 720-45025                 4.000  EACH|    1250.00000       5000.00|                            |
  INLET, D6                               |                            |                            |
0041 722-51401               100.000  m2  |     150.00000      15000.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               995.000  m2  |      50.00000      49750.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                12.800  m3  |     395.00000       5056.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852               200.000  m2  |     100.00000      20000.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 726-92406                10.000  EACH|    1000.00000      10000.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC , TYPE I  |                            |                            |
0046 726-92406                10.000  EACH|    1100.00000      11000.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC , TYPE II |                            |                            |
0047 726-92406                10.000  EACH|    1350.00000      13500.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC , TYPE III|                            |                            |
0048 801-04308                 3.000  EACH|     225.00000        675.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06605                 9.000  EACH|      85.00000        765.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0050 801-06625                19.000  EACH|     100.00000       1900.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                20.000  EACH|      75.00000       1500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06645                 8.000  EACH|      40.00000        320.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0053 801-06710                28.000  DAY |      20.00000        560.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0054 801-06775                        LUMP|   20000.00000      20000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0055 802-76035                 0.630  m2  |     275.00000        173.25|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0056 803-76160                 1.000  EACH|    1100.00000       1100.00|                            |
  BRIDGE BRACKET ASSEMBLY                 |                            |                            |
0057 808-06713               213.000  m   |       1.00000        213.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0058 808-06714               213.000  m   |       1.00000        213.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    555,197.70|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    555,197.70|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 451 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,367.41                                                  ROUTE : SR 32
     CALL ORDER   : 451                     CONTRACT ID : B -25107-A                   COUNTIES : RANDOLPH
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1002002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $    559,681.90     100.0000%
   2   35-1374866     PRIMCO, INC.                                                           $    597,217.11     106.7065%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    601,044.78     107.3904%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $    652,914.73     116.6581%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1200.00000       6000.00|    1082.95000       5414.75|    1400.00000        7000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8820.00000       8820.00|    9203.99000       9203.99|   10384.00000       10384.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   26000.00000      26000.00|   29860.86000      29860.86|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     525.00000        525.00|    5972.17000       5972.17|    1000.00000        1000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                80.000  m   |      15.75000       1260.00|      12.00000        960.00|      18.00000        1440.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   20260.00000      20260.00|   37270.00000      37270.00|   15506.00000       15506.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               252.000  m2  |      10.95000       2759.40|       6.45000       1625.40|       8.00000        2016.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               855.600  m3  |      13.40000      11465.04|      15.00000      12834.00|       9.00000        7700.40
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               797.000  m3  |      17.30000      13788.10|      24.00000      19128.00|       9.00000        7173.00
  BORROW                                  |                            |                            |
0010 205-02229                88.000  m   |      11.70000       1029.60|      11.15000        981.20|      13.16000        1158.08
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 205-02231                35.000  m   |     109.80000       3843.00|      28.00000        980.00|      20.00000         700.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-02234                 2.000  EACH|      42.00000         84.00|      40.00000         80.00|      47.00000          94.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                                                                                   PAGE : 451 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,367.41                                                  ROUTE : SR 32
     CALL ORDER   : 451                     CONTRACT ID : B -25107-A                   COUNTIES : RANDOLPH
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-02060                 4.000  m3  |      25.00000        100.00|      50.00000        200.00|      75.00000         300.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830                10.000  m3  |     120.00000       1200.00|     150.00000       1500.00|     150.00000        1500.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308              3523.000  Mg  |      15.20000      53549.60|      15.10000      53197.30|      17.11000       60278.53
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 303-52309               997.000  Mg  |      18.90000      18843.30|      18.00000      17946.00|      22.42000       22352.74
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0017 402-05468                 4.600  Mg  |      63.00000        289.80|      60.00000        276.00|      70.80000         325.68
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474              1078.000  Mg  |      47.05000      50719.90|      45.00000      48510.00|      53.10000       57241.80
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               489.300  Mg  |      58.80000      28770.84|      56.00000      27400.80|      66.08000       32332.94
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               406.000  Mg  |      44.60000      18107.60|      42.50000      17255.00|      50.15000       20360.90
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0021 404-05511              1502.000  m2  |       3.65000       5482.30|       3.50000       5257.00|       4.13000        6203.26
  SEAL COAT, 2                            |                            |                            |
0022 405-05518              1502.000  m2  |       1.25000       1877.50|       1.20000       1802.40|       1.42000        2132.84
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521              3692.000  m2  |       0.17000        627.64|       0.15000        553.80|       0.18000         664.56
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01522                 4.000  EACH|    1260.00000       5040.00|    1200.00000       4800.00|    1416.00000        5664.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-01701                 1.000  EACH|    1785.00000       1785.00|    1700.00000       1700.00|    2000.00000        2000.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0026 601-02206                61.000  m   |      29.40000       1793.40|      28.00000       1708.00|      33.00000        2013.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0027 601-94689                 3.000  EACH|    3255.00000       9765.00|    3100.00000       9300.00|    3658.00000       10974.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-97080                 4.000  EACH|    2200.00000       8800.00|    2100.00000       8400.00|    2478.00000        9912.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0029 601-97774                 1.000  EACH|    2310.00000       2310.00|    2200.00000       2200.00|    2600.00000        2600.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0030 601-99105               152.400  m   |      34.50000       5257.80|      33.00000       5029.20|      39.00000        5943.60
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06729                10.000  EACH|      10.00000        100.00|       8.50000         85.00|      10.00000         100.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,367.41                                                  ROUTE : SR 32
     CALL ORDER   : 451                     CONTRACT ID : B -25107-A                   COUNTIES : RANDOLPH
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 610-06257               177.800  m2  |      52.00000       9245.60|      62.50000      11112.50|      65.00000       11557.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0033 615-06490                12.000  EACH|     136.50000       1638.00|     130.00000       1560.00|     153.00000        1836.00
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06500                 2.000  EACH|     450.00000        900.00|     430.00000        860.00|     507.00000        1014.00
  MONUMENT, A                             |                            |                            |
0035 616-02320               704.000  m2  |       1.95000       1372.80|       2.50000       1760.00|       2.00000        1408.00
  GEOTEXTILES                             |                            |                            |
0036 616-06405               570.000  Mg  |      24.40000      13908.00|      25.00000      14250.00|      22.00000       12540.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 2.000  EACH|     785.00000       1570.00|     750.00000       1500.00|     885.00000        1770.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-01743                91.000  kg  |       1.15000        104.65|       1.10000        100.10|       1.30000         118.30
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0039 621-01882                13.000  kg  |       1.85000         24.05|       1.76000         22.88|       2.00000          26.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0040 621-06545                 1.200  Mg  |     790.00000        948.00|     755.00000        906.00|     890.90000        1069.08
  FERTILIZER                              |                            |                            |
0041 621-06548                16.000  kg  |      54.60000        873.60|      52.00000        832.00|      61.00000         976.00
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06553               105.000  kg  |       7.96000        835.80|       7.58000        795.90|       8.95000         939.75
  SEED MIXTURE, R                         |                            |                            |
0043 621-06565                 5.800  Mg  |     620.00000       3596.00|     594.00000       3445.20|     701.00000        4065.80
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                16.300  kL  |       1.05000         17.12|       1.00000         16.30|       1.18000          19.23
  WATER                                   |                            |                            |
0045 621-06574                20.000  m2  |       4.50000         90.00|       4.30000         86.00|       5.07000         101.40
  SODDING                                 |                            |                            |
0046 621-06575               905.000  m2  |       4.50000       4072.50|       4.30000       3891.50|       5.07000        4588.35
  SODDING, NURSERY                        |                            |                            |
0047 622-98200                 4.000  EACH|      28.35000        113.40|      27.00000        108.00|      30.00000         120.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0048 701-51195               204.000  m   |      84.50000      17238.00|      95.00000      19380.00|      99.00000       20196.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0049 701-91792                24.000  EACH|     100.00000       2400.00|      90.00000       2160.00|     100.00000        2400.00
  PILE TIP, STEEL H                       |                            |                            |
0050 701-97874                42.000  m   |     170.00000       7140.00|     168.40000       7072.80|     247.50000       10395.00
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 79                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,367.41                                                  ROUTE : SR 32
     CALL ORDER   : 451                     CONTRACT ID : B -25107-A                   COUNTIES : RANDOLPH
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1374866              |(3) 35-1609544
                                          |BAKER & SCHULTZ, INC.       |PRIMCO, INC.                |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 703-51030             11003.000  kg  |       1.10000      12103.30|       1.16000      12763.48|       1.03000       11333.09
  REINFORCING STEEL                       |                            |                            |
0052 703-51032             10974.000  kg  |       1.25000      13717.50|       1.31000      14375.94|       1.25000       13717.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0053 704-51002               121.100  m3  |     455.00000      55100.50|     400.00000      48440.00|     572.31000       69306.74
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0054 706-05732                 4.000  EACH|    1000.00000       4000.00|     885.00000       3540.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0055 706-51020                 9.300  m3  |     455.00000       4231.50|     952.00000       8853.60|     500.00000        4650.00
  CONCRETE, C, RAILING                    |                            |                            |
0056 709-51821                        LUMP|    2175.00000       2175.00|    1138.84000       1138.84|    1907.00000        1907.00
  SURFACE SEAL                            |                            |                            |
0057 713-51335                        LUMP|   81615.00000      81615.00|   95000.00000      95000.00|   84307.00000       84307.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0058 715-02629                 3.000  EACH|     867.00000       2601.00|     450.00000       1350.00|     370.00000        1110.00
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0059 715-05171                33.500  m   |     100.00000       3350.00|     110.00000       3685.00|      62.94000        2108.49
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0060 715-46010                 1.000  EACH|     390.00000        390.00|     200.00000        200.00|     201.00000         201.00
  PIPE END SECTION, 450 mm                |                            |                            |
0061 801-04308                 2.000  EACH|     257.00000        514.00|     260.00000        520.00|     289.00000         578.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06203              3296.000  m   |       0.24000        791.04|       0.73000       2406.08|       0.27000         889.92
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0063 801-06605                10.000  EACH|      84.00000        840.00|     105.00000       1050.00|      95.00000         950.00
  BARRICADE, IIIA                         |                            |                            |
0064 801-06640                16.000  EACH|      73.00000       1168.00|      95.00000       1520.00|      83.00000        1328.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 9.000  EACH|      36.00000        324.00|      40.00000        360.00|      41.00000         369.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 808-06712                94.000  m   |       1.68000        157.92|       0.86000         80.84|       1.90000         178.60
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0067 808-06713               748.000  m   |       0.35000        261.80|       0.86000        643.28|       0.40000         299.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $    559,681.90|             $    597,217.11|                $    601,044.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    559,681.90|             $    597,217.11|                $    601,044.78
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,367.41                                                  ROUTE : SR 32
     CALL ORDER   : 451                     CONTRACT ID : B -25107-A                   COUNTIES : RANDOLPH
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 5.000  MOS |     800.00000       4000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   32645.00000      32645.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6525.00000       6525.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                80.000  m   |      12.00000        960.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   36759.00000      36759.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               252.000  m2  |      10.00000       2520.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               855.600  m3  |      15.00000      12834.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               797.000  m3  |      30.00000      23910.00|                            |
  BORROW                                  |                            |                            |
0010 205-02229                88.000  m   |      12.00000       1056.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 205-02231                35.000  m   |      40.00000       1400.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-02234                 2.000  EACH|      40.00000         80.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 211-02060                 4.000  m3  |      60.00000        240.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830                10.000  m3  |     125.00000       1250.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308              3523.000  Mg  |      12.00000      42276.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 303-52309               997.000  Mg  |      22.50000      22432.50|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0017 402-05468                 4.600  Mg  |      63.00000        289.80|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474              1078.000  Mg  |      48.00000      51744.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,367.41                                                  ROUTE : SR 32
     CALL ORDER   : 451                     CONTRACT ID : B -25107-A                   COUNTIES : RANDOLPH
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05477               489.300  Mg  |      60.00000      29358.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               406.000  Mg  |      44.00000      17864.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0021 404-05511              1502.000  m2  |       3.75000       5632.50|                            |
  SEAL COAT, 2                            |                            |                            |
0022 405-05518              1502.000  m2  |       1.25000       1877.50|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521              3692.000  m2  |       0.15000        553.80|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 601-01522                 4.000  EACH|    1155.00000       4620.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-01701                 1.000  EACH|    1625.00000       1625.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0026 601-02206                61.000  m   |      58.00000       3538.00|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0027 601-94689                 3.000  EACH|    2800.00000       8400.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-97080                 4.000  EACH|    2400.00000       9600.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0029 601-97774                 1.000  EACH|    1800.00000       1800.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0030 601-99105               152.400  m   |      31.45000       4792.98|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06729                10.000  EACH|       8.00000         80.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0032 610-06257               177.800  m2  |      54.00000       9601.20|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0033 615-06490                12.000  EACH|     114.00000       1368.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06500                 2.000  EACH|     415.00000        830.00|                            |
  MONUMENT, A                             |                            |                            |
0035 616-02320               704.000  m2  |       2.50000       1760.00|                            |
  GEOTEXTILES                             |                            |                            |
0036 616-06405               570.000  Mg  |      25.00000      14250.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 2.000  EACH|     750.00000       1500.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,367.41                                                  ROUTE : SR 32
     CALL ORDER   : 451                     CONTRACT ID : B -25107-A                   COUNTIES : RANDOLPH
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-01743                91.000  kg  |       1.20000        109.20|                            |
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0039 621-01882                13.000  kg  |       2.00000         26.00|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0040 621-06545                 1.200  Mg  |     800.00000        960.00|                            |
  FERTILIZER                              |                            |                            |
0041 621-06548                16.000  kg  |      55.00000        880.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06553               105.000  kg  |       8.00000        840.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0043 621-06565                 5.800  Mg  |     600.00000       3480.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                16.300  kL  |       1.25000         20.38|                            |
  WATER                                   |                            |                            |
0045 621-06574                20.000  m2  |       6.00000        120.00|                            |
  SODDING                                 |                            |                            |
0046 621-06575               905.000  m2  |       6.00000       5430.00|                            |
  SODDING, NURSERY                        |                            |                            |
0047 622-98200                 4.000  EACH|      30.00000        120.00|                            |
  SIGN, DO NOT DISTURB                    |                            |                            |
0048 701-51195               204.000  m   |     115.00000      23460.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0049 701-91792                24.000  EACH|     100.00000       2400.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0050 701-97874                42.000  m   |     550.00000      23100.00|                            |
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 79                    |                            |                            |
0051 703-51030             11003.000  kg  |       1.10000      12103.30|                            |
  REINFORCING STEEL                       |                            |                            |
0052 703-51032             10974.000  kg  |       1.25000      13717.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0053 704-51002               121.100  m3  |     600.00000      72660.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0054 706-05732                 4.000  EACH|    1500.00000       6000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0055 706-51020                 9.300  m3  |     480.00000       4464.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0056 709-51821                        LUMP|    2000.00000       2000.00|                            |
  SURFACE SEAL                            |                            |                            |
0057 713-51335                        LUMP|  101990.82750     101990.83|                            |
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   646,367.41                                                  ROUTE : SR 32
     CALL ORDER   : 451                     CONTRACT ID : B -25107-A                   COUNTIES : RANDOLPH
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 715-02629                 3.000  EACH|     650.00000       1950.00|                            |
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            |
0059 715-05171                33.500  m   |     100.00000       3350.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0060 715-46010                 1.000  EACH|     275.00000        275.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0061 801-04308                 2.000  EACH|     250.00000        500.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06203              3296.000  m   |       0.25000        824.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0063 801-06605                10.000  EACH|     100.00000       1000.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0064 801-06640                16.000  EACH|      85.00000       1360.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 9.000  EACH|      45.00000        405.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 808-06712                94.000  m   |       1.60000        150.40|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0067 808-06713               748.000  m   |       0.33000        246.84|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $    652,914.73|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    652,914.73|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2201046

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION CO                                                  $  1,534,493.47     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,689,506.61     110.1019%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,719,575.52     112.0614%
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,752,222.07     114.1889%
   5   36-2231526     WALSH CONSTR CO OF ILL                                                 $  1,770,929.00     115.4080%
   6   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $  1,874,058.30     122.1287%
====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1212938              |(3) 35-0918397
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    2000.00000      20000.00|     850.00000       8500.00|    1800.00000       18000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   34300.00000      34300.00|   20000.00000      20000.00|   17600.00000       17600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   75000.00000      75000.00|   87000.00000      87000.00|   85000.00000       85000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|    9000.00000       9000.00|    9000.00000        9000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02189                 2.000  EACH|     100.00000        200.00|     160.00000        320.00|     150.00000         300.00
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            |
  AND RESET                               |                            |                            |
0006 202-02240              3168.000  m2  |       9.15000      28987.20|      11.00000      34848.00|      10.00000       31680.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241                40.000  m   |      20.00000        800.00|      12.50000        500.00|      10.00000         400.00
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02286                 1.000  EACH|  106700.00000     106700.00|  156000.00000     156000.00|  265807.88000      265807.88
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-04089                 2.000  EACH|      50.00000        100.00|      60.00000        120.00|     100.00000         200.00
  SHEET SIGN, REMOVE                      |                            |                            |
0010 202-05545               200.000  m3  |      26.60000       5320.00|      52.00000      10400.00|      40.00000        8000.00
  REGULATED MATERIALS, DISPOSE, C         |                            |                            |
0011 202-05550               200.000  m3  |      19.80000       3960.00|      22.00000       4400.00|      15.00000        3000.00
  REGULATED MATERIALS, REMOVE, C          |                            |                            |
0012 202-05555               200.000  m3  |      26.60000       5320.00|      22.00000       4400.00|      20.00000        4000.00
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1212938              |(3) 35-0918397
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-05571                 1.000  EACH|    1800.00000       1800.00|     750.00000        750.00|    1500.00000        1500.00
  TESTING FOR WASTES                      |                            |                            |
0014 202-60820              5742.000  m2  |       1.70000       9761.40|       2.90000      16651.80|       4.00000       22968.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 203-02000               935.000  m3  |      15.45000      14445.75|      19.50000      18232.50|      15.00000       14025.00
  EXCAVATION, COMMON                      |                            |                            |
0016 203-02020                65.400  m3  |      30.35000       1984.89|      30.00000       1962.00|      35.00000        2289.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0017 205-02224               430.000  m   |       6.30000       2709.00|       6.00000       2580.00|       6.28000        2700.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02229                63.000  m   |      10.75000        677.25|       9.50000        598.50|      10.72000         675.36
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0019 205-02237                 1.000  EACH|      35.00000         35.00|     135.00000        135.00|      35.00000          35.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0020 211-02060                 0.500  m3  |     400.00000        200.00|     270.00000        135.00|     130.00000          65.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 211-06467                50.000  m3  |      46.00000       2300.00|     100.00000       5000.00|      45.00000        2250.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0022 402-05468               802.500  Mg  |      31.00000      24877.50|      33.00000      26482.50|      34.00000       27285.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474              1999.030  Mg  |      34.00000      67967.02|      36.00000      71965.08|      36.00000       71965.08
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               825.240  Mg  |      40.00000      33009.60|      42.00000      34660.08|      50.00000       41262.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 404-05511              1795.000  m2  |       3.80000       6821.00|       4.00000       7180.00|       8.00000       14360.00
  SEAL COAT, 2                            |                            |                            |
0026 405-05518              5515.000  m2  |       0.40000       2206.00|       0.50000       2757.50|       0.50000        2757.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0027 406-05521             11746.000  m2  |       0.30000       3523.80|       0.35000       4111.10|       0.25000        2936.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0028 601-01522                 4.000  EACH|    1300.00000       5200.00|    1450.00000       5800.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-01700                 1.000  EACH|    1800.00000       1800.00|    1950.00000       1950.00|    1800.00000        1800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-04746                 1.000  EACH|    9000.00000       9000.00|    9800.00000       9800.00|    9000.00000        9000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0031 601-94689                 3.000  EACH|    3300.00000       9900.00|    3600.00000      10800.00|    3300.00000        9900.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 461 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1212938              |(3) 35-0918397
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-97774                 1.000  EACH|    2200.00000       2200.00|    2400.00000       2400.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0033 601-99105                71.000  m   |      45.00000       3195.00|      47.00000       3337.00|      45.00000        3195.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 602-06639               210.000  m   |      55.50000      11655.00|     105.00000      22050.00|      60.00000       12600.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0035 602-06646               560.000  m   |      50.00000      28000.00|      85.00000      47600.00|      60.00000       33600.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0036 602-06729                10.000  EACH|       4.00000         40.00|       8.30000         83.00|       8.00000          80.00
  BARRIER DELINEATOR                      |                            |                            |
0037 610-06257               340.000  m2  |      50.40000      17136.00|      51.00000      17340.00|      50.00000       17000.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0038 610-06460              3078.500  Mg  |      12.65000      38943.03|      14.00000      43099.00|      17.00000       52334.50
  COMPACTED AGGREGATE, O                  |                            |                            |
0039 615-06490                 2.000  EACH|     200.00000        400.00|     225.00000        450.00|     200.00000         400.00
  RIGHT OF WAY MARKER                     |                            |                            |
0040 615-06505                 5.000  EACH|     500.00000       2500.00|     550.00000       2750.00|     150.00000         750.00
  MONUMENT, B                             |                            |                            |
0041 615-06530                 2.000  EACH|     600.00000       1200.00|     650.00000       1300.00|     600.00000        1200.00
  POST, BENCHMARK                         |                            |                            |
0042 616-02320               332.000  m2  |       2.50000        830.00|       5.20000       1726.40|       3.00000         996.00
  GEOTEXTILES                             |                            |                            |
0043 616-06405               207.200  Mg  |      26.60000       5511.52|      31.00000       6423.20|      25.00000        5180.00
  RIPRAP, REVETMENT                       |                            |                            |
0044 621-01004                 3.000  EACH|     850.00000       2550.00|     900.00000       2700.00|     850.00000        2550.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-06560              2585.000  m2  |       0.63000       1628.55|       0.75000       1938.75|       0.63000        1628.55
  MULCHED SEEDING, U                      |                            |                            |
0046 621-06567                 6.700  kL  |       0.53000          3.55|       0.65000          4.36|       0.53000           3.55
  WATER                                   |                            |                            |
0047 621-06574               373.000  m2  |       8.35000       3114.55|       9.00000       3357.00|       8.35000        3114.55
  SODDING                                 |                            |                            |
0048 701-06011                 1.000  EACH|    8600.00000       8600.00|    5500.00000       5500.00|    1500.00000        1500.00
  DYNAMIC PILE LOAD TEST                  |                            |                            |
0049 701-51161               412.000  m   |     135.00000      55620.00|     215.00000      88580.00|     115.00000       47380.00
  PILE, STEEL SHELL, 5.16 mm, 406 mm ,    |                            |                            |
  EPOXY COATED                            |                            |                            |
0052 703-51030              9533.600  kg  |       1.15000      10963.64|       1.50000      14300.40|       1.50000       14300.40
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1212938              |(3) 35-0918397
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 703-51032             65079.900  kg  |       1.40000      91111.86|       1.65000     107381.84|       1.60000      104127.84
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0054 703-97936               406.000  EACH|      14.00000       5684.00|      13.50000       5481.00|      13.00000        5278.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0055 706-05732                 4.000  EACH|    1155.00000       4620.00|    1500.00000       6000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0056 706-51020                33.000  m3  |     447.00000      14751.00|     530.00000      17490.00|     550.00000       18150.00
  CONCRETE, C, RAILING                    |                            |                            |
0057 707-05978               652.000  m2  |     340.00000     221680.00|     340.00000     221680.00|     350.00000      228200.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 533 mm X 1219 mm                    |                            |                            |
0058 709-51821                        LUMP|    7000.00000       7000.00|   10000.00000      10000.00|    7520.00000        7520.00
  SURFACE SEAL                            |                            |                            |
0059 715-05149                 3.500  m   |     110.00000        385.00|     205.00000        717.50|     150.00000         525.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0060 715-05407                45.000  m   |      21.00000        945.00|      37.00000       1665.00|       9.00000         405.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0061 715-46000                 1.000  EACH|     200.00000        200.00|     200.00000        200.00|     375.00000         375.00
  PIPE END SECTION, 300 mm                |                            |                            |
0062 720-44030                 1.000  EACH|     520.00000        520.00|     675.00000        675.00|     500.00000         500.00
  CASTING, 5, FURNISH AND ADJUST TO GRADE |                            |                            |
  , FRAME AND GRATE                       |                            |                            |
0063 720-90017                 1.000  EACH|     920.00000        920.00|     970.00000        970.00|    1700.00000        1700.00
  INLET, J                                |                            |                            |
0064 801-04308                 2.000  EACH|     150.00000        300.00|     170.00000        340.00|     149.00000         298.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06203              1380.000  m   |       0.56000        772.80|       0.65000        897.00|       0.56000         772.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0068 801-06606                14.000  EACH|     125.00000       1750.00|     135.00000       1890.00|     124.00000        1736.00
  BARRICADE, IIIB                         |                            |                            |
0069 801-06640                17.000  EACH|     112.00000       1904.00|     125.00000       2125.00|     112.00000        1904.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                 4.000  EACH|      59.00000        236.00|      62.00000        248.00|      59.00000         236.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06710               300.000  DAY |      13.00000       3900.00|      14.00000       4200.00|      13.00000        3900.00
  FLASHING ARROW SIGN                     |                            |                            |
0072 801-06775                        LUMP|   12570.00000      12570.00|   35000.00000      35000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 801-97643               480.000  m   |       9.00000       4320.00|      10.00000       4800.00|       8.95000        4296.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0074 805-01842                 2.000  EACH|     550.00000       1100.00|     610.00000       1220.00|     550.00000        1100.00
  HANDHOLE, SIGNAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1212938              |(3) 35-0918397
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 805-01844               200.000  m   |      32.80000       6560.00|      34.00000       6800.00|      32.80000        6560.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0076 805-78470                80.000  m   |       0.82000         65.60|       0.95000         76.00|       0.82000          65.60
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0077 805-78480                23.000  m   |       2.00000         46.00|       2.10000         48.30|       1.97000          45.31
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0078 805-78510               298.000  m   |       2.00000        596.00|       2.10000        625.80|       1.97000         587.06
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0079 805-78785                 1.000  EACH|     400.00000        400.00|     450.00000        450.00|     400.00000         400.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0080 805-78795                22.000  m   |      32.80000        721.60|      35.00000        770.00|      32.80000         721.60
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0081 805-95466                 2.000  EACH|    2750.00000       5500.00|    3100.00000       6200.00|    2750.00000        5500.00
  FLASHING BEACON WITH SIGNAL AHEAD SIGN, |                            |                            |
  150mm I BEAM AND FOUNDATION             |                            |                            |
0082 808-06711               315.000  m   |       0.32000        100.80|       0.35000        110.25|       0.32000         100.80
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0083 808-06713              1256.000  m   |       0.32000        401.92|       0.35000        439.60|       0.32000         401.92
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0084 808-06714              5702.000  m   |       0.32000       1824.64|       0.35000       1995.70|       0.32000        1824.64
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0085 808-06716              1600.000  m   |       1.50000       2400.00|       1.70000       2720.00|       1.47000        2352.00
  LINE, REMOVE                            |                            |                            |
0086 808-74805                13.200  m   |      70.00000        924.00|      76.00000       1003.20|      15.00000         198.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0087 808-75998               288.000  EACH|      22.00000       6336.00|      24.00000       6912.00|      22.00000        6336.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0088 202-01261                 1.000  EACH|     200.00000        200.00|     825.00000        825.00|     500.00000         500.00
  TESTING FOR ASBESTOS                    |                            |                            |
0089 501-04771                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     500.00000         500.00
  CORING CONCRETE PAVEMENT                |                            |                            |
0090 701-51161              1328.400  m   |     114.00000     151437.60|     140.00000     185976.00|     105.00000      139482.00
  PILE, STEEL SHELL, 5.16 mm, 406 mm      |                            |                            |
0091 801-06207              1945.000  m   |       2.60000       5057.00|       2.95000       5737.75|       2.62000        5095.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0092 801-06469              4305.000  m   |       2.60000      11193.00|       2.95000      12699.75|       2.62000       11279.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1106884              |(2) 35-1212938              |(3) 35-0918397
                                          |ELLAS CONSTRUCTION CO       |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 801-06586              1815.000  m   |       0.56000       1016.40|       0.65000       1179.75|       0.56000        1016.40
  TEMPORARY PAVEMENT MARKING, 200 mm      |                            |                            |
0094 808-75996               264.000  EACH|       5.25000       1386.00|      16.00000       4224.00|       5.27000        1391.28
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0095 202-03135                42.000  m2  |     180.00000       7560.00|      69.00000       2898.00|     100.00000        4200.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0096 704-51002               374.800  m3  |     500.00000     187400.00|     440.00000     164912.00|     575.00000      215510.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0097 702-51005                55.300  m3  |    1170.00000      64701.00|     650.00000      35945.00|     700.00000       38710.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
     SECTION TOTALS                       |             $  1,534,493.47|             $  1,689,506.61|                $  1,719,575.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,534,493.47|             $  1,689,506.61|                $  1,719,575.52
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 461 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2231526              |(6) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1250.00000      12500.00|    1625.00000      16250.00|    2000.00000       20000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   63000.00000      63000.00|   61001.24000      61001.24|   35000.00000       35000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   77000.00000      77000.00|   90000.00000      90000.00|   90000.00000       90000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   40000.00000      40000.00|   36000.00000      36000.00|   32500.00000       32500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02189                 2.000  EACH|     500.00000       1000.00|    1000.00000       2000.00|      50.00000         100.00
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            |
  AND RESET                               |                            |                            |
0006 202-02240              3168.000  m2  |      12.00000      38016.00|       0.01000         31.68|      25.00000       79200.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241                40.000  m   |      20.00000        800.00|      25.00000       1000.00|      30.00000        1200.00
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02286                 1.000  EACH|  173807.00000     173807.00|  123784.58000     123784.58|  200000.00000      200000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0009 202-04089                 2.000  EACH|      50.00000        100.00|     300.00000        600.00|      50.00000         100.00
  SHEET SIGN, REMOVE                      |                            |                            |
0010 202-05545               200.000  m3  |      20.00000       4000.00|      40.00000       8000.00|      75.00000       15000.00
  REGULATED MATERIALS, DISPOSE, C         |                            |                            |
0011 202-05550               200.000  m3  |      10.00000       2000.00|      29.00000       5800.00|      25.00000        5000.00
  REGULATED MATERIALS, REMOVE, C          |                            |                            |
0012 202-05555               200.000  m3  |      15.00000       3000.00|      29.00000       5800.00|       5.00000        1000.00
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            |
0013 202-05571                 1.000  EACH|    2000.00000       2000.00|    1850.00000       1850.00|    5000.00000        5000.00
  TESTING FOR WASTES                      |                            |                            |
0014 202-60820              5742.000  m2  |       1.65000       9474.30|       3.00000      17226.00|       2.50000       14355.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 203-02000               935.000  m3  |      22.00000      20570.00|      35.00000      32725.00|      30.00000       28050.00
  EXCAVATION, COMMON                      |                            |                            |
0016 203-02020                65.400  m3  |     125.00000       8175.00|      65.00000       4251.00|      45.00000        2943.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0017 205-02224               430.000  m   |       6.28000       2700.40|       6.28000       2700.40|       6.28000        2700.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02229                63.000  m   |      10.72000        675.36|      10.72000        675.36|      10.72000         675.36
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2231526              |(6) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02237                 1.000  EACH|      35.00000         35.00|      35.00000         35.00|      35.00000          35.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0020 211-02060                 0.500  m3  |     200.00000        100.00|     900.00000        450.00|     500.00000         250.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 211-06467                50.000  m3  |      55.00000       2750.00|      42.00000       2100.00|      50.00000        2500.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0022 402-05468               802.500  Mg  |      33.50000      26883.75|      34.00000      27285.00|      31.00000       24877.50
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474              1999.030  Mg  |      32.90000      65768.09|      33.00000      65967.99|      34.00000       67967.02
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               825.240  Mg  |      42.00000      34660.08|      45.00000      37135.80|      40.00000       33009.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 404-05511              1795.000  m2  |       2.50000       4487.50|       2.50000       4487.50|       3.80000        6821.00
  SEAL COAT, 2                            |                            |                            |
0026 405-05518              5515.000  m2  |       0.60000       3309.00|       0.60000       3309.00|       0.40000        2206.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0027 406-05521             11746.000  m2  |       0.30000       3523.80|       0.30000       3523.80|       0.30000        3523.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0028 601-01522                 4.000  EACH|    1300.00000       5200.00|    1300.00000       5200.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-01700                 1.000  EACH|    1800.00000       1800.00|    1800.00000       1800.00|    1800.00000        1800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0030 601-04746                 1.000  EACH|    9000.00000       9000.00|    9000.00000       9000.00|    9000.00000        9000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0031 601-94689                 3.000  EACH|    3300.00000       9900.00|    3300.00000       9900.00|    3300.00000        9900.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-97774                 1.000  EACH|    2200.00000       2200.00|    2200.00000       2200.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0033 601-99105                71.000  m   |      45.00000       3195.00|      45.00000       3195.00|      45.00000        3195.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 602-06639               210.000  m   |      65.00000      13650.00|     120.00000      25200.00|      75.00000       15750.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0035 602-06646               560.000  m   |      60.00000      33600.00|      75.00000      42000.00|      60.00000       33600.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0036 602-06729                10.000  EACH|       3.95000         39.50|       6.00000         60.00|      15.00000         150.00
  BARRIER DELINEATOR                      |                            |                            |
0037 610-06257               340.000  m2  |      50.00000      17000.00|      50.79000      17268.60|      65.00000       22100.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2231526              |(6) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 610-06460              3078.500  Mg  |      15.00000      46177.50|      10.95000      33709.58|      15.00000       46177.50
  COMPACTED AGGREGATE, O                  |                            |                            |
0039 615-06490                 2.000  EACH|     200.00000        400.00|     200.00000        400.00|     200.00000         400.00
  RIGHT OF WAY MARKER                     |                            |                            |
0040 615-06505                 5.000  EACH|     500.00000       2500.00|     500.00000       2500.00|     500.00000        2500.00
  MONUMENT, B                             |                            |                            |
0041 615-06530                 2.000  EACH|     600.00000       1200.00|     600.00000       1200.00|     600.00000        1200.00
  POST, BENCHMARK                         |                            |                            |
0042 616-02320               332.000  m2  |       4.00000       1328.00|       7.15000       2373.80|       5.00000        1660.00
  GEOTEXTILES                             |                            |                            |
0043 616-06405               207.200  Mg  |      41.00000       8495.20|      30.00000       6216.00|      35.00000        7252.00
  RIPRAP, REVETMENT                       |                            |                            |
0044 621-01004                 3.000  EACH|     850.00000       2550.00|     850.00000       2550.00|     850.00000        2550.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-06560              2585.000  m2  |       0.63000       1628.55|       0.63000       1628.55|       0.63000        1628.55
  MULCHED SEEDING, U                      |                            |                            |
0046 621-06567                 6.700  kL  |       0.53000          3.55|       0.53000          3.55|       0.53000           3.55
  WATER                                   |                            |                            |
0047 621-06574               373.000  m2  |       8.35000       3114.55|       8.35000       3114.55|       8.35000        3114.55
  SODDING                                 |                            |                            |
0048 701-06011                 1.000  EACH|    4000.00000       4000.00|   12000.00000      12000.00|   15000.00000       15000.00
  DYNAMIC PILE LOAD TEST                  |                            |                            |
0049 701-51161               412.000  m   |     140.00000      57680.00|     193.52000      79730.24|     135.00000       55620.00
  PILE, STEEL SHELL, 5.16 mm, 406 mm ,    |                            |                            |
  EPOXY COATED                            |                            |                            |
0052 703-51030              9533.600  kg  |       1.52000      14491.07|       1.22000      11630.99|       1.70000       16207.12
  REINFORCING STEEL                       |                            |                            |
0053 703-51032             65079.900  kg  |       1.56000     101524.64|       1.09000      70937.09|       1.85000      120397.82
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0054 703-97936               406.000  EACH|      15.00000       6090.00|      20.33000       8253.98|      15.00000        6090.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0055 706-05732                 4.000  EACH|    1266.00000       5064.00|    1000.00000       4000.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0056 706-51020                33.000  m3  |     600.00000      19800.00|     435.00000      14355.00|     600.00000       19800.00
  CONCRETE, C, RAILING                    |                            |                            |
0057 707-05978               652.000  m2  |     410.00000     267320.00|     450.00000     293400.00|     375.00000      244500.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 533 mm X 1219 mm                    |                            |                            |
0058 709-51821                        LUMP|    6860.00000       6860.00|    7000.00000       7000.00|    8400.00000        8400.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2231526              |(6) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-05149                 3.500  m   |     185.00000        647.50|     264.72000        926.52|     200.00000         700.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0060 715-05407                45.000  m   |      35.00000       1575.00|      12.95000        582.75|      15.00000         675.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0061 715-46000                 1.000  EACH|     300.00000        300.00|     300.00000        300.00|     250.00000         250.00
  PIPE END SECTION, 300 mm                |                            |                            |
0062 720-44030                 1.000  EACH|     900.00000        900.00|     700.00000        700.00|     650.00000         650.00
  CASTING, 5, FURNISH AND ADJUST TO GRADE |                            |                            |
  , FRAME AND GRATE                       |                            |                            |
0063 720-90017                 1.000  EACH|    1750.00000       1750.00|    1500.00000       1500.00|    2500.00000        2500.00
  INLET, J                                |                            |                            |
0064 801-04308                 2.000  EACH|     149.00000        298.00|     750.00000       1500.00|     149.00000         298.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06203              1380.000  m   |       0.56000        772.80|       0.60000        828.00|       0.56000         772.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0068 801-06606                14.000  EACH|     124.00000       1736.00|     200.00000       2800.00|     124.00000        1736.00
  BARRICADE, IIIB                         |                            |                            |
0069 801-06640                17.000  EACH|     112.00000       1904.00|     150.00000       2550.00|     112.00000        1904.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                 4.000  EACH|      59.00000        236.00|      75.00000        300.00|      59.00000         236.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06710               300.000  DAY |      13.00000       3900.00|      15.00000       4500.00|      13.00000        3900.00
  FLASHING ARROW SIGN                     |                            |                            |
0072 801-06775                        LUMP|   10570.00000      10570.00|   59366.93000      59366.93|   35000.00000       35000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 801-97643               480.000  m   |       8.95000       4296.00|      14.25000       6840.00|       8.95000        4296.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0074 805-01842                 2.000  EACH|     550.00000       1100.00|     399.87000        799.74|     550.00000        1100.00
  HANDHOLE, SIGNAL                        |                            |                            |
0075 805-01844               200.000  m   |      32.80000       6560.00|       8.38000       1676.00|      32.80000        6560.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0076 805-78470                80.000  m   |       0.82000         65.60|       2.08000        166.40|       0.82000          65.60
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0077 805-78480                23.000  m   |       1.97000         45.31|       2.95000         67.85|       1.97000          45.31
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0078 805-78510               298.000  m   |       1.97000        587.06|       3.17000        944.66|       1.97000         587.06
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0079 805-78785                 1.000  EACH|     400.00000        400.00|     130.00000        130.00|     400.00000         400.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0080 805-78795                22.000  m   |      32.80000        721.60|       6.18000        135.96|      32.80000         721.60
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,059,954.13                                                  ROUTE : US 12
     CALL ORDER   : 461                     CONTRACT ID : B -25225-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 36-2231526              |(6) 35-1582109
                                          |SUPERIOR CONSTRUCTION CO    |WALSH CONSTR CO. OF ILL     |KANKAKEE VALLEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 805-95466                 2.000  EACH|    2750.00000       5500.00|     577.30000       1154.60|    2750.00000        5500.00
  FLASHING BEACON WITH SIGNAL AHEAD SIGN, |                            |                            |
  150mm I BEAM AND FOUNDATION             |                            |                            |
0082 808-06711               315.000  m   |       0.32000        100.80|       0.27000         85.05|       0.32000         100.80
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0083 808-06713              1256.000  m   |       0.32000        401.92|       0.27000        339.12|       0.32000         401.92
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0084 808-06714              5702.000  m   |       0.32000       1824.64|       0.27000       1539.54|       0.32000        1824.64
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0085 808-06716              1600.000  m   |       1.47000       2352.00|       1.15000       1840.00|       1.47000        2352.00
  LINE, REMOVE                            |                            |                            |
0086 808-74805                13.200  m   |      70.00000        924.00|      70.00000        924.00|       7.00000          92.40
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0087 808-75998               288.000  EACH|      22.00000       6336.00|      24.50000       7056.00|      22.00000        6336.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0088 202-01261                 1.000  EACH|    1000.00000       1000.00|      15.00000         15.00|     500.00000         500.00
  TESTING FOR ASBESTOS                    |                            |                            |
0089 501-04771                        LUMP|    1000.00000       1000.00|     302.91000        302.91|     800.00000         800.00
  CORING CONCRETE PAVEMENT                |                            |                            |
0090 701-51161              1328.400  m   |     110.00000     146124.00|      75.32000     100055.09|     100.00000      132840.00
  PILE, STEEL SHELL, 5.16 mm, 406 mm      |                            |                            |
0091 801-06207              1945.000  m   |       2.62000       5095.90|       2.60000       5057.00|       2.62000        5095.90
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0092 801-06469              4305.000  m   |       2.62000      11279.10|       3.20000      13776.00|       2.62000       11279.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0093 801-06586              1815.000  m   |       0.56000       1016.40|       3.20000       5808.00|       0.56000        1016.40
  TEMPORARY PAVEMENT MARKING, 200 mm      |                            |                            |
0094 808-75996               264.000  EACH|       5.40000       1425.60|       5.40000       1425.60|      10.00000        2640.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0095 202-03135                42.000  m2  |      75.00000       3150.00|     150.00000       6300.00|     156.00000        6552.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0096 704-51002               374.800  m3  |     600.00000     224880.00|     675.00000     252990.00|     650.00000      243620.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0097 702-51005                55.300  m3  |    1000.00000      55300.00|    1100.00000      60830.00|    1000.00000       55300.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
     SECTION TOTALS                       |             $  1,752,222.07|             $  1,770,929.00|                $  1,874,058.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,752,222.07|             $  1,770,929.00|                $  1,874,058.30
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/20/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4237009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    702,962.31     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    729,129.56     103.7224%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    777,079.12     110.5434%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    848,929.55     120.7645%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1500.00000       7500.00|     750.00000       3750.00|    1400.00000        7000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|    5500.00000       5500.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   36000.00000      36000.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7000.00000       7000.00|    9000.00000       9000.00|    4000.00000        4000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                99.000  m2  |      23.84000       2360.16|      19.00000       1881.00|      30.00000        2970.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02277               806.000  m   |      13.00000      10478.00|      14.00000      11284.00|      12.00000        9672.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   70000.00000      70000.00|   90000.00000      90000.00|   69000.00000       69000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                11.500  m2  |      24.35000        280.03|     115.00000       1322.50|     120.00000        1380.00
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820               201.600  m2  |      30.00000       6048.00|       9.50000       1915.20|      10.15000        2046.24
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91385                12.000  EACH|     325.00000       3900.00|     165.00000       1980.00|    1100.00000       13200.00
  INLET, REMOVE                           |                            |                            |
0012 202-93741                 4.000  EACH|     150.00000        600.00|     250.00000       1000.00|     400.00000        1600.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0013 203-02000              1713.900  m3  |       7.85000      13454.12|      17.00000      29136.30|      13.00000       22280.70
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070               165.000  m3  |      19.64000       3240.60|      14.00000       2310.00|      19.00000        3135.00
  BORROW                                  |                            |                            |
0015 203-02080                 0.700  km  |   25000.00000      17500.00|    9000.00000       6300.00|   21000.00000       14700.00
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 205-02224              1130.000  m   |       6.50000       7345.00|       5.50000       6215.00|       5.00000        5650.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02229                64.000  m   |      12.00000        768.00|      16.00000       1024.00|       5.00000         320.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02237                18.000  EACH|      60.00000       1080.00|     115.00000       2070.00|      75.00000        1350.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 207-02045                64.800  m3  |      13.12000        850.18|       7.25000        469.80|      20.00000        1296.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0020 211-02050                18.300  m3  |      39.00000        713.70|      55.00000       1006.50|      45.00000         823.50
  B BORROW                                |                            |                            |
0021 303-52308              2429.200  Mg  |      15.40000      37409.68|      16.00000      38867.20|      24.00000       58300.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 402-05468               903.400  Mg  |      60.00000      54204.00|      41.00000      37039.40|      65.00000       58721.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474               341.400  Mg  |      52.00000      17752.80|      47.00000      16045.80|      67.00000       22873.80
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               195.200  Mg  |      72.50000      14152.00|      68.00000      13273.60|      70.50000       13761.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               119.000  Mg  |      61.00000       7259.00|      56.00000       6664.00|     144.00000       17136.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511               661.700  m2  |       5.88000       3890.80|       5.80000       3837.86|       8.15000        5392.86
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 2.800  Mg  |     575.00000       1610.00|     535.00000       1498.00|     390.00000        1092.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                 1.500  Mg  |    1300.00000       1950.00|    1250.00000       1875.00|     285.00000         427.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01522                 4.000  EACH|    1450.00000       5800.00|    1300.00000       5200.00|    1525.00000        6100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-06035               692.000  m   |      25.50000      17646.00|      19.00000      13148.00|      22.00000       15224.00
  GUARDRAIL, RESET                        |                            |                            |
0031 601-94689                 4.000  EACH|    2900.00000      11600.00|    3450.00000      13800.00|    3500.00000       14000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-97774                 1.000  EACH|    1850.00000       1850.00|    2100.00000       2100.00|    2300.00000        2300.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0033 602-06729                 6.000  EACH|      20.00000        120.00|       8.00000         48.00|      15.00000          90.00
  BARRIER DELINEATOR                      |                            |                            |
0034 605-05523               806.000  m   |      16.00000      12896.00|      16.00000      12896.00|      17.00000       13702.00
  CURB, HMA                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 610-06257               134.200  m2  |      55.19000       7406.50|      53.00000       7112.60|      52.00000        6978.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0036 616-02320               133.000  m2  |       7.17000        953.61|       5.80000        771.40|       5.00000         665.00
  GEOTEXTILES                             |                            |                            |
0037 616-06405                88.700  Mg  |      30.94000       2744.38|      29.00000       2572.30|      28.00000        2483.60
  RIPRAP, REVETMENT                       |                            |                            |
0038 616-51367                15.500  m2  |     147.10000       2280.05|     115.00000       1782.50|      70.00000        1085.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0039 619-04414                 4.000  EACH|     150.00000        600.00|     245.00000        980.00|     175.00000         700.00
  DRAIN EXTENSION                         |                            |                            |
0040 619-51861                        LUMP|    2500.00000       2500.00|    3300.00000       3300.00|    2800.00000        2800.00
  BEARING ASSEMBLIES, PAINT               |                            |                            |
0041 621-01004                 1.000  EACH|     700.00000        700.00|     585.00000        585.00|     850.00000         850.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06559              1562.000  m2  |       1.02000       1593.24|       1.00000       1562.00|       1.30000        2030.60
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06567                 5.000  kL  |       1.10000          5.50|       1.10000          5.50|      10.00000          50.00
  WATER                                   |                            |                            |
0044 702-51110               584.400  kg  |       6.61000       3862.88|       2.75000       1607.10|       7.80000        4558.32
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0045 702-51863               188.000  EACH|       8.00000       1504.00|      13.00000       2444.00|       9.00000        1692.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0046 702-90915                 2.200  m3  |    1272.00000       2798.40|    1200.00000       2640.00|    3400.00000        7480.00
  CONCRETE, A , PEDESTALS                 |                            |                            |
0047 703-06029             28158.000  kg  |       1.25000      35197.50|       1.45000      40829.10|       1.30000       36605.40
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0048 704-51002               140.800  m3  |     588.07000      82800.26|     475.00000      66880.00|     462.00000       65049.60
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 4.000  EACH|    1300.00000       5200.00|    1400.00000       5600.00|    1350.00000        5400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020                28.900  m3  |     588.00000      16993.20|     310.00000       8959.00|     520.00000       15028.00
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    5000.00000       5000.00|    6000.00000       6000.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0052 709-99046                        LUMP|     500.00000        500.00|     325.00000        325.00|     500.00000         500.00
  SURFACE SEAL, RAILING TRANSITION        |                            |                            |
0053 711-01772                42.000  EACH|     910.00000      38220.00|    1600.00000      67200.00|     235.00000        9870.00
  RETROFIT, 1                             |                            |                            |
0054 711-51035               220.000  kg  |      20.00000       4400.00|      18.00000       3960.00|       7.50000        1650.00
  STRUCTURAL STEEL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 711-51877                        LUMP|   15000.00000      15000.00|   12000.00000      12000.00|   26000.00000       26000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0056 715-01354                84.000  m   |      32.86000       2760.24|      38.00000       3192.00|      72.00000        6048.00
  CLEAN EXISTING PIPE                     |                            |                            |
0057 715-05149                80.000  m   |      40.00000       3200.00|     140.00000      11200.00|      47.00000        3760.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05756                12.000  m   |      40.00000        480.00|     200.00000       2400.00|      60.00000         720.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0059 715-46000                 4.000  EACH|     200.00000        800.00|     215.00000        860.00|     195.00000         780.00
  PIPE END SECTION, 300 mm                |                            |                            |
0060 720-45025                 4.000  EACH|    1000.00000       4000.00|     970.00000       3880.00|    1875.00000        7500.00
  INLET, D6                               |                            |                            |
0061 720-92557                12.000  EACH|    1000.00000      12000.00|    1050.00000      12600.00|    2200.00000       26400.00
  INLET, M13                              |                            |                            |
0062 724-51925                21.500  m   |     375.00000       8062.50|     290.00000       6235.00|     540.00000       11610.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0063 726-99095                14.000  EACH|     550.00000       7700.00|     600.00000       8400.00|     410.00000        5740.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0064 729-51875                 2.000  m2  |      84.00000        168.00|     350.00000        700.00|      54.00000         108.00
  CONCRETE, A, PATCHING                   |                            |                            |
0065 801-03290                 2.000  EACH|     100.00000        200.00|      90.00000        180.00|      83.00000         166.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0066 801-06207              4482.000  m   |       3.30000      14790.60|       3.25000      14566.50|       3.25000       14566.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0067 801-06606                20.000  EACH|     200.00000       4000.00|     105.00000       2100.00|     112.00000        2240.00
  BARRICADE, IIIB                         |                            |                            |
0068 801-06625                61.000  EACH|     100.00000       6100.00|      95.00000       5795.00|      92.00000        5612.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0069 801-06640                48.000  EACH|     100.00000       4800.00|      95.00000       4560.00|      92.00000        4416.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                 6.000  EACH|      60.00000        360.00|      32.00000        192.00|      50.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06710                60.000  DAY |      18.00000       1080.00|      15.50000        930.00|      20.00000        1200.00
  FLASHING ARROW SIGN                     |                            |                            |
0072 801-06775                        LUMP|   12000.00000      12000.00|   23000.00000      23000.00|   38000.00000       38000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 808-06701               570.000  m   |       1.23000        701.10|       1.20000        684.00|       1.60000         912.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0074 808-06703               770.000  m   |       1.23000        947.10|       1.20000        924.00|       1.60000        1232.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 808-06716              3766.000  m   |       0.75000       2824.50|       0.80000       3012.80|       0.95000        3577.70
  LINE, REMOVE                            |                            |                            |
0076 808-75051              1012.000  m   |       3.75000       3795.00|       3.60000       3643.20|       4.00000        4048.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 808-75054              1012.000  m   |       3.75000       3795.00|       3.60000       3643.20|       4.00000        4048.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0078 808-75245               716.000  m   |       1.23000        880.68|       1.20000        859.20|       1.50000        1074.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    702,962.31|             $    729,129.56|                $    777,079.12
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    702,962.31|             $    729,129.56|                $    777,079.12
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    2500.00000      12500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   27000.00000      27000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   42000.00000      42000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                99.000  m2  |      25.00000       2475.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02277               806.000  m   |       5.00000       4030.00|                            |
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   82750.00000      82750.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                11.500  m2  |     150.00000       1725.00|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820               201.600  m2  |       5.00000       1008.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91385                12.000  EACH|     250.00000       3000.00|                            |
  INLET, REMOVE                           |                            |                            |
0012 202-93741                 4.000  EACH|     130.00000        520.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0013 203-02000              1713.900  m3  |      15.00000      25708.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070               165.000  m3  |      20.00000       3300.00|                            |
  BORROW                                  |                            |                            |
0015 203-02080                 0.700  km  |   10000.00000       7000.00|                            |
  LINEAR GRADING                          |                            |                            |
0016 205-02224              1130.000  m   |       5.75000       6497.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02229                64.000  m   |       9.60000        614.40|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02237                18.000  EACH|      50.00000        900.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 207-02045                64.800  m3  |      35.00000       2268.00|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 211-02050                18.300  m3  |      80.00000       1464.00|                            |
  B BORROW                                |                            |                            |
0021 303-52308              2429.200  Mg  |      15.00000      36438.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 402-05468               903.400  Mg  |      60.00000      54204.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474               341.400  Mg  |      61.00000      20825.40|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               195.200  Mg  |      65.00000      12688.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               119.000  Mg  |      75.00000       8925.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511               661.700  m2  |       7.00000       4631.90|                            |
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 2.800  Mg  |     300.00000        840.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                 1.500  Mg  |     200.00000        300.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01522                 4.000  EACH|    1300.00000       5200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-06035               692.000  m   |      23.20000      16054.40|                            |
  GUARDRAIL, RESET                        |                            |                            |
0031 601-94689                 4.000  EACH|    2700.00000      10800.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-97774                 1.000  EACH|    1600.00000       1600.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0033 602-06729                 6.000  EACH|      10.00000         60.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0034 605-05523               806.000  m   |      14.00000      11284.00|                            |
  CURB, HMA                               |                            |                            |
0035 610-06257               134.200  m2  |      62.00000       8320.40|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0036 616-02320               133.000  m2  |       5.00000        665.00|                            |
  GEOTEXTILES                             |                            |                            |
0037 616-06405                88.700  Mg  |      35.00000       3104.50|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0038 616-51367                15.500  m2  |     150.00000       2325.00|                            |
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0039 619-04414                 4.000  EACH|     150.00000        600.00|                            |
  DRAIN EXTENSION                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 619-51861                        LUMP|    2100.00000       2100.00|                            |
  BEARING ASSEMBLIES, PAINT               |                            |                            |
0041 621-01004                 1.000  EACH|     525.00000        525.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06559              1562.000  m2  |       0.85000       1327.70|                            |
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06567                 5.000  kL  |       1.00000          5.00|                            |
  WATER                                   |                            |                            |
0044 702-51110               584.400  kg  |       5.00000       2922.00|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0045 702-51863               188.000  EACH|      15.00000       2820.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0046 702-90915                 2.200  m3  |    2000.00000       4400.00|                            |
  CONCRETE, A , PEDESTALS                 |                            |                            |
0047 703-06029             28158.000  kg  |       2.00000      56316.00|                            |
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0048 704-51002               140.800  m3  |     850.00000     119680.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0049 706-05732                 4.000  EACH|    1100.00000       4400.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0050 706-51020                28.900  m3  |     350.00000      10115.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    4186.08000       4186.08|                            |
  SURFACE SEAL                            |                            |                            |
0052 709-99046                        LUMP|     150.29000        150.29|                            |
  SURFACE SEAL, RAILING TRANSITION        |                            |                            |
0053 711-01772                42.000  EACH|     750.00000      31500.00|                            |
  RETROFIT, 1                             |                            |                            |
0054 711-51035               220.000  kg  |      15.00000       3300.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0055 711-51877                        LUMP|   40000.00000      40000.00|                            |
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0056 715-01354                84.000  m   |      50.00000       4200.00|                            |
  CLEAN EXISTING PIPE                     |                            |                            |
0057 715-05149                80.000  m   |      80.00000       6400.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05756                12.000  m   |     175.00000       2100.00|                            |
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0059 715-46000                 4.000  EACH|     250.00000       1000.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 720-45025                 4.000  EACH|    1250.00000       5000.00|                            |
  INLET, D6                               |                            |                            |
0061 720-92557                12.000  EACH|    1500.00000      18000.00|                            |
  INLET, M13                              |                            |                            |
0062 724-51925                21.500  m   |     300.00000       6450.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0063 726-99095                14.000  EACH|     650.00000       9100.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0064 729-51875                 2.000  m2  |    2000.00000       4000.00|                            |
  CONCRETE, A, PATCHING                   |                            |                            |
0065 801-03290                 2.000  EACH|      69.00000        138.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0066 801-06207              4482.000  m   |       2.95000      13221.90|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0067 801-06606                20.000  EACH|      89.00000       1780.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0068 801-06625                61.000  EACH|      69.00000       4209.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0069 801-06640                48.000  EACH|      69.00000       3312.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                 6.000  EACH|      29.00000        174.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06710                60.000  DAY |      14.00000        840.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0072 801-06775                        LUMP|   40000.00000      40000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0073 808-06701               570.000  m   |       1.10000        627.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0074 808-06703               770.000  m   |       1.10000        847.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0075 808-06716              3766.000  m   |       0.65000       2447.90|                            |
  LINE, REMOVE                            |                            |                            |
0076 808-75051              1012.000  m   |       3.42000       3461.04|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0077 808-75054              1012.000  m   |       3.42000       3461.04|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0078 808-75245               716.000  m   |       1.10000        787.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   823,464.37                                                  ROUTE : SR 14
     CALL ORDER   : 471                     CONTRACT ID : B -25226-A                   COUNTIES : JASPER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    848,929.55|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    848,929.55|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2632013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    371,062.83     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    386,698.86     104.2138%
   3   35-1058755     BAKER & SCHULTZ, INC.                                                  $    389,579.03     104.9900%
   4   35-1663068     SIMS & PEDIGO COMPANY                    CONDITIONAL                   $    397,112.94     107.0204%
   5   35-1385672     FORCE CONSTRUCTION                                                     $    409,011.03     110.2268%
   6   35-1447641     STRUCTURE CONTRACTORS                                                  $    418,512.45     112.7874%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    448,842.54     120.9613%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1058755
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1000.00000       7000.00|    1000.00000       7000.00|    1400.00000        9800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     100.00000        100.00|    2500.00000       2500.00|    5300.00000        5300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18500.00000      18500.00|   19250.00000      19250.00|   17700.00000       17700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     200.00000        200.00|    5750.00000       5750.00|     500.00000         500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                91.400  m2  |      16.00000       1462.40|      24.00000       2193.60|      48.25000        4410.05
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               170.700  m   |      12.43000       2121.80|      10.00000       1707.00|      11.90000        2031.33
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   36025.00000      36025.00|   29500.00000      29500.00|   59150.00000       59150.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               293.000  m2  |       6.94000       2033.42|       8.50000       2490.50|      10.00000        2930.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-96479               120.000  EACH|      10.00000       1200.00|      20.00000       2400.00|      14.00000        1680.00
  BOLT, REMOVE                            |                            |                            |
0010 203-02070               375.000  m3  |      10.00000       3750.00|      15.50000       5812.50|      32.00000       12000.00
  BORROW                                  |                            |                            |
0011 205-02224               700.000  m   |       6.38000       4466.00|       3.50000       2450.00|       5.70000        3990.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 206-51225                 8.000  m3  |      40.00000        320.00|      25.00000        200.00|      13.10000         104.80
  EXCAVATION, DRY                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1058755
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-52308                61.800  Mg  |      40.00000       2472.00|      24.00000       1483.20|      20.00000        1236.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 406-05521              2966.000  m2  |       0.06000        177.96|       0.06000        177.96|       0.06000         177.96
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1356.00000       5424.00|    1300.00000       5200.00|    1295.00000        5180.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    6670.00000      13340.00|    5800.00000      11600.00|    6375.00000       12750.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    3500.00000      14000.00|    3000.00000      12000.00|    3350.00000       13400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-97774                 1.000  EACH|    2486.00000       2486.00|    1750.00000       1750.00|    2375.00000        2375.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-99105               320.000  m   |      35.00000      11200.00|      34.50000      11040.00|      33.50000       10720.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06639               237.700  m   |      74.88000      17798.98|      58.50000      13905.45|      77.00000       18302.90
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                18.000  EACH|      10.00000        180.00|       8.00000        144.00|      10.00000         180.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               755.600  Mg  |      77.40000      58483.44|      72.50000      54781.00|      73.90000       55838.84
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               173.600  m2  |      66.00000      11457.60|      60.00000      10416.00|      52.00000        9027.20
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320               200.000  m2  |       2.00000        400.00|       3.50000        700.00|       2.90000         580.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405               157.000  Mg  |      27.25000       4278.25|      24.00000       3768.00|      21.00000        3297.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 619-05926                        LUMP|    1130.00000       1130.00|    1200.00000       1200.00|    1400.00000        1400.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0027 619-95315                        LUMP|    4520.00000       4520.00|    9000.00000       9000.00|   12650.00000       12650.00
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0028 621-01004                 1.000  EACH|     480.00000        480.00|     450.00000        450.00|     460.00000         460.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06559              3000.000  m2  |       0.86000       2580.00|       1.00000       3000.00|       0.81000        2430.00
  MULCHED SEEDING, R                      |                            |                            |
0030 702-51005                 9.000  m3  |    1000.00000       9000.00|    1250.00000      11250.00|     500.00000        4500.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51110               584.400  kg  |       5.65000       3301.86|       5.50000       3214.20|       4.00000        2337.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1058755
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 702-51863               374.000  EACH|       6.00000       2244.00|       7.50000       2805.00|      10.00000        3740.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 703-51030              2150.000  kg  |       1.65000       3547.50|       1.50000       3225.00|       1.20000        2580.00
  REINFORCING STEEL                       |                            |                            |
0034 703-51032              5983.000  kg  |       1.87000      11188.21|       1.65000       9871.95|       1.35000        8077.05
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936               164.000  EACH|       8.68000       1423.52|       9.50000       1558.00|       9.80000        1607.20
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002                10.400  m3  |     750.00000       7800.00|    1500.00000      15600.00|     500.00000        5200.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1400.00000       5600.00|    1250.00000       5000.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                21.000  m3  |     450.00000       9450.00|     460.00000       9660.00|     460.00000        9660.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    2307.00000       2307.00|    4500.00000       4500.00|    4100.00000        4100.00
  SURFACE SEAL                            |                            |                            |
0040 711-96800               168.000  EACH|       4.00000        672.00|       5.00000        840.00|       5.00000         840.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0041 715-05169               102.000  m   |      61.92000       6315.84|      60.00000       6120.00|      59.00000        6018.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-05756                18.000  m   |      60.74000       1093.32|      55.00000        990.00|      50.00000         900.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0043 715-46000                 1.000  EACH|     152.00000        152.00|     180.00000        180.00|     200.00000         200.00
  PIPE END SECTION, 300 mm                |                            |                            |
0044 715-46005                 6.000  EACH|     166.67000       1000.02|     225.00000       1350.00|     250.00000        1500.00
  PIPE END SECTION, 375 mm                |                            |                            |
0045 715-91361                 2.800  m   |      50.00000        140.00|      50.00000        140.00|      33.00000          92.40
  PIPE, PVC, 150 mm                       |                            |                            |
0046 722-51401                29.000  m2  |     129.00000       3741.00|     250.00000       7250.00|     130.00000        3770.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0047 722-51842               533.000  m2  |      53.84000      28696.72|      70.00000      37310.00|      43.00000       22919.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                 4.700  m3  |     395.00000       1856.50|     395.00000       1856.50|     395.00000        1856.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852                49.000  m2  |      75.32000       3690.68|      85.00000       4165.00|      82.00000        4018.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 722-60824               526.200  m2  |       6.50000       3420.30|      12.50000       6577.50|      10.00000        5262.00
  SURFACE MILLING                         |                            |                            |
0051 724-03276                26.600  m   |     328.00000       8724.80|     280.00000       7448.00|     193.00000        5133.80
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0052 801-06207              2675.000  m   |       3.50000       9362.50|       3.00000       8025.00|       3.35000        8961.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1364963              |(3) 35-1058755
                                          |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.|BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06640                16.000  EACH|      78.00000       1248.00|     100.00000       1600.00|      74.50000        1192.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 2.000  EACH|      44.00000         88.00|      40.00000         80.00|      42.15000          84.30
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06710               120.000  DAY |      20.00000       2400.00|      20.00000       2400.00|      18.00000        2160.00
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|   11525.00000      11525.00|    7500.00000       7500.00|    4400.00000        4400.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 808-06712                67.000  m   |       0.93000         62.31|       0.80000         53.60|       0.90000          60.30
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0058 808-06713               535.000  m   |       0.93000        497.55|       0.80000        428.00|       0.90000         481.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0059 808-06714               268.000  m   |       0.93000        249.24|       0.80000        214.40|       0.90000         241.20
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0060 808-06716              1071.000  m   |       1.41000       1510.11|       2.50000       2677.50|       1.35000        1445.85
  LINE, REMOVE                            |                            |                            |
0061 808-75996                 8.000  EACH|      10.00000         80.00|      17.50000        140.00|      50.00000         400.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0062 808-75998                 8.000  EACH|     136.00000       1088.00|     100.00000        800.00|     130.00000        1040.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    371,062.83|             $    386,698.86|                $    389,579.03
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    371,062.83|             $    386,698.86|                $    389,579.03
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-1385672              |(6) 35-1447641
                                          |SIMS & PEDIGO COMPANY       |FORCE CONSTRUCTION          |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1400.00000       9800.00|    1339.47000       9376.29|    1100.00000        7700.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    4800.00000       4800.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   28000.00000      28000.00|   31363.66000      31363.66|   19500.00000       19500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    4743.76000       4743.76|    3500.00000        3500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                91.400  m2  |      45.00000       4113.00|      32.02000       2926.63|      75.00000        6855.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               170.700  m   |      11.80000       2014.26|      12.46000       2126.92|      12.00000        2048.40
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   20000.00000      20000.00|   26043.13000      26043.13|   43000.00000       43000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               293.000  m2  |       7.00000       2051.00|       4.45000       1303.85|      14.00000        4102.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-96479               120.000  EACH|      10.00000       1200.00|      15.19000       1822.80|      15.00000        1800.00
  BOLT, REMOVE                            |                            |                            |
0010 203-02070               375.000  m3  |      18.00000       6750.00|      18.03000       6761.25|      12.00000        4500.00
  BORROW                                  |                            |                            |
0011 205-02224               700.000  m   |       5.62000       3934.00|       5.25000       3675.00|       5.50000        3850.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 206-51225                 8.000  m3  |      15.00000        120.00|     100.96000        807.68|      18.00000         144.00
  EXCAVATION, DRY                         |                            |                            |
0013 303-52308                61.800  Mg  |      23.00000       1421.40|      39.36000       2432.45|      32.00000        1977.60
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 406-05521              2966.000  m2  |       0.10000        296.60|       0.05000        148.30|       0.05000         148.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1284.00000       5136.00|    1220.00000       4880.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    6315.00000      12630.00|   10932.09000      21864.18|    6000.00000       12000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    3317.00000      13268.00|    2800.00000      11200.00|    3500.00000       14000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-97774                 1.000  EACH|    2354.00000       2354.00|    1700.00000       1700.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-99105               320.000  m   |      33.17000      10614.40|      31.00000       9920.00|      33.00000       10560.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-1385672              |(6) 35-1447641
                                          |SIMS & PEDIGO COMPANY       |FORCE CONSTRUCTION          |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               237.700  m   |      75.00000      17827.50|     106.77000      25379.23|      52.00000       12360.40
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                18.000  EACH|       8.00000        144.00|      25.00000        450.00|      10.00000         180.00
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               755.600  Mg  |      83.30000      62941.48|      63.68000      48116.61|      64.00000       48358.40
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               173.600  m2  |      60.00000      10416.00|      77.57000      13466.15|      75.00000       13020.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320               200.000  m2  |       4.00000        800.00|       3.53000        706.00|       4.00000         800.00
  GEOTEXTILES                             |                            |                            |
0025 616-06405               157.000  Mg  |      30.00000       4710.00|      21.11000       3314.27|      25.00000        3925.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 619-05926                        LUMP|    1070.00000       1070.00|    1300.00000       1300.00|    1000.00000        1000.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0027 619-95315                        LUMP|    9095.00000       9095.00|   11700.00000      11700.00|    8500.00000        8500.00
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0028 621-01004                 1.000  EACH|     455.00000        455.00|     425.00000        425.00|     425.00000         425.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06559              3000.000  m2  |       0.80000       2400.00|       0.75000       2250.00|       1.00000        3000.00
  MULCHED SEEDING, R                      |                            |                            |
0030 702-51005                 9.000  m3  |     600.00000       5400.00|     522.43000       4701.87|    2000.00000       18000.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51110               584.400  kg  |       6.00000       3506.40|       6.26000       3658.34|       5.00000        2922.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0032 702-51863               374.000  EACH|       6.00000       2244.00|      12.52000       4682.48|       8.00000        2992.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 703-51030              2150.000  kg  |       2.25000       4837.50|       1.29000       2773.50|       1.25000        2687.50
  REINFORCING STEEL                       |                            |                            |
0034 703-51032              5983.000  kg  |       2.25000      13461.75|       1.42000       8495.86|       1.50000        8974.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936               164.000  EACH|      10.00000       1640.00|      19.88000       3260.32|      15.00000        2460.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002                10.400  m3  |     600.00000       6240.00|     672.93000       6998.47|     800.00000        8320.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                21.000  m3  |     460.00000       9660.00|     450.00000       9450.00|     500.00000       10500.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    2000.00000       2000.00|    4142.83000       4142.83|    4500.00000        4500.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-1385672              |(6) 35-1447641
                                          |SIMS & PEDIGO COMPANY       |FORCE CONSTRUCTION          |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 711-96800               168.000  EACH|      12.00000       2016.00|      11.07000       1859.76|      20.00000        3360.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0041 715-05169               102.000  m   |      30.00000       3060.00|      78.78000       8035.56|      48.00000        4896.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-05756                18.000  m   |      25.00000        450.00|      83.77000       1507.86|      55.00000         990.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0043 715-46000                 1.000  EACH|      90.00000         90.00|     429.65000        429.65|     225.00000         225.00
  PIPE END SECTION, 300 mm                |                            |                            |
0044 715-46005                 6.000  EACH|     100.00000        600.00|     447.86000       2687.16|     225.00000        1350.00
  PIPE END SECTION, 375 mm                |                            |                            |
0045 715-91361                 2.800  m   |     100.00000        280.00|      47.30000        132.44|     215.00000         602.00
  PIPE, PVC, 150 mm                       |                            |                            |
0046 722-51401                29.000  m2  |     120.00000       3480.00|     416.61000      12081.69|     216.00000        6264.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0047 722-51842               533.000  m2  |      70.00000      37310.00|      75.54000      40262.82|      55.00000       29315.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                 4.700  m3  |     395.00000       1856.50|     395.00000       1856.50|     395.00000        1856.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852                49.000  m2  |      75.00000       3675.00|     125.84000       6166.16|      65.00000        3185.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 722-60824               526.200  m2  |       7.00000       3683.40|       4.98000       2620.48|      18.00000        9471.60
  SURFACE MILLING                         |                            |                            |
0051 724-03276                26.600  m   |     300.00000       7980.00|     118.29000       3146.51|     425.00000       11305.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0052 801-06207              2675.000  m   |       3.22000       8613.50|       3.10000       8292.50|       3.25000        8693.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06640                16.000  EACH|      75.00000       1200.00|      69.00000       1104.00|      75.00000        1200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 2.000  EACH|      43.00000         86.00|      39.00000         78.00|      40.00000          80.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06710               120.000  DAY |      30.00000       3600.00|      15.00000       1800.00|      18.00000        2160.00
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|   23000.00000      23000.00|    5290.96000       5290.96|   28200.00000       28200.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 808-06712                67.000  m   |       0.50000         33.50|       0.82000         54.94|       1.00000          67.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0058 808-06713               535.000  m   |       0.50000        267.50|       0.82000        438.70|       1.00000         535.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0059 808-06714               268.000  m   |       0.50000        134.00|       0.82000        219.76|       1.00000         268.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-1385672              |(6) 35-1447641
                                          |SIMS & PEDIGO COMPANY       |FORCE CONSTRUCTION          |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 808-06716              1071.000  m   |       1.75000       1874.25|       1.25000       1338.75|       1.50000        1606.50
  LINE, REMOVE                            |                            |                            |
0061 808-75996                 8.000  EACH|      50.00000        400.00|      35.00000        280.00|      14.00000         112.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0062 808-75998                 8.000  EACH|     134.00000       1072.00|     120.00000        960.00|     120.00000         960.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    397,112.94|             $    409,011.03|                $    418,512.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    397,112.94|             $    409,011.03|                $    418,512.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    1100.00000       7700.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22000.00000      22000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6700.00000       6700.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                91.400  m2  |      45.00000       4113.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               170.700  m   |       9.50000       1621.65|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   37500.00000      37500.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               293.000  m2  |       7.00000       2051.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-96479               120.000  EACH|       7.75000        930.00|                            |
  BOLT, REMOVE                            |                            |                            |
0010 203-02070               375.000  m3  |      30.00000      11250.00|                            |
  BORROW                                  |                            |                            |
0011 205-02224               700.000  m   |       7.00000       4900.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 206-51225                 8.000  m3  |      75.00000        600.00|                            |
  EXCAVATION, DRY                         |                            |                            |
0013 303-52308                61.800  Mg  |      65.00000       4017.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 406-05521              2966.000  m2  |       0.09000        266.94|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 601-01522                 4.000  EACH|    1300.00000       5200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    6200.00000      12400.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 4.000  EACH|    3000.00000      12000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-97774                 1.000  EACH|    1800.00000       1800.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-99105               320.000  m   |      33.00000      10560.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06639               237.700  m   |      85.00000      20204.50|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06729                18.000  EACH|       9.50000        171.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0022 610-05527               755.600  Mg  |      72.00000      54403.20|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 610-06257               173.600  m2  |      80.00000      13888.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0024 616-02320               200.000  m2  |       4.00000        800.00|                            |
  GEOTEXTILES                             |                            |                            |
0025 616-06405               157.000  Mg  |      30.00000       4710.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0026 619-05926                        LUMP|    1100.00000       1100.00|                            |
  ENVIRONMENTAL CONTROL                   |                            |                            |
0027 619-95315                        LUMP|    9000.00000       9000.00|                            |
  CLEAN AND PAINT BEARING ASSEMBLIES      |                            |                            |
0028 621-01004                 1.000  EACH|     700.00000        700.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06559              3000.000  m2  |       0.90000       2700.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0030 702-51005                 9.000  m3  |    1200.00000      10800.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51110               584.400  kg  |       2.25000       1314.90|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0032 702-51863               374.000  EACH|      10.00000       3740.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 703-51030              2150.000  kg  |       1.50000       3225.00|                            |
  REINFORCING STEEL                       |                            |                            |
0034 703-51032              5983.000  kg  |       1.70000      10171.10|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936               164.000  EACH|      15.00000       2460.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002                10.400  m3  |    1000.00000      10400.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1300.00000       5200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                21.000  m3  |     625.00000      13125.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0039 709-51821                        LUMP|    4500.00000       4500.00|                            |
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 711-96800               168.000  EACH|      18.00000       3024.00|                            |
  STUD SHEAR CONNECTOR                    |                            |                            |
0041 715-05169               102.000  m   |      80.00000       8160.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0042 715-05756                18.000  m   |      65.00000       1170.00|                            |
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0043 715-46000                 1.000  EACH|     225.00000        225.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0044 715-46005                 6.000  EACH|     250.00000       1500.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0045 715-91361                 2.800  m   |      60.00000        168.00|                            |
  PIPE, PVC, 150 mm                       |                            |                            |
0046 722-51401                29.000  m2  |     200.00000       5800.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0047 722-51842               533.000  m2  |     100.00000      53300.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                 4.700  m3  |     395.00000       1856.50|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852                49.000  m2  |     100.00000       4900.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 722-60824               526.200  m2  |       7.00000       3683.40|                            |
  SURFACE MILLING                         |                            |                            |
0051 724-03276                26.600  m   |     120.00000       3192.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0052 801-06207              2675.000  m   |       3.25000       8693.75|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06640                16.000  EACH|      60.00000        960.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 2.000  EACH|      35.00000         70.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06710               120.000  DAY |      16.00000       1920.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|   25000.00000      25000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0057 808-06712                67.000  m   |       0.85000         56.95|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0058 808-06713               535.000  m   |       0.85000        454.75|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0059 808-06714               268.000  m   |       0.85000        227.80|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   379,011.46                                                  ROUTE : US 35
     CALL ORDER   : 481                     CONTRACT ID : B -25232-A                   COUNTIES : WAYNE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 808-06716              1071.000  m   |       1.10000       1178.10|                            |
  LINE, REMOVE                            |                            |                            |
0061 808-75996                 8.000  EACH|      25.00000        200.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0062 808-75998                 8.000  EACH|     110.00000        880.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    448,842.54|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    448,842.54|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0173035

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    273,825.00     100.0000%
   2   35-1801998     CLR, INC.                                                              $    278,014.62     101.5300%
   3   35-1878024     RAGLE, INC.                                                            $    288,463.14     105.3458%
   4   35-1663068     SIMS & PEDIGO COMPANY                                                  $    292,063.03     106.6604%
   5   35-2072438     TD & O LLC                                                             $    294,000.00     107.3678%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    304,436.99     111.1793%
   7   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    328,843.78     120.0926%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1801998              |(3) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|CLR, INC.                   |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |     800.00000       6400.00|     800.00000       6400.00|     800.00000        6400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|     500.00000        500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12000.00000      12000.00|   13900.00000      13900.00|   14500.00000       14500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                96.400  m2  |      16.00000       1542.40|      34.00000       3277.60|      20.00000        1928.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               112.000  m   |      19.10000       2139.20|      13.00000       1456.00|      19.10000        2139.20
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                 2.000  EACH|     325.00000        650.00|     150.00000        300.00|     150.00000         300.00
  HEADWALL, REMOVE                        |                            |                            |
0007 202-02277                49.400  m   |      18.00000        889.20|      23.00000       1136.20|      12.50000         617.50
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   54000.00000      54000.00|   42500.00000      42500.00|   70000.00000       70000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               181.000  m2  |       4.00000        724.00|       7.00000       1267.00|       6.00000        1086.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822               593.700  m2  |       4.00000       2374.80|       3.00000       1781.10|       6.00000        3562.20
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 202-96133                62.100  m   |      50.00000       3105.00|      30.00000       1863.00|      20.00000        1242.00
  PIPE, REMOVE                            |                            |                            |
0012 203-02080                 0.049  km  |   30000.00000       1470.00|   27000.00000       1323.00|   43500.00000        2131.50
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1801998              |(3) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|CLR, INC.                   |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 211-02060                12.900  m3  |      55.00000        709.50|      88.00000       1135.20|      50.00000         645.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830                 9.000  m3  |     170.00000       1530.00|     370.00000       3330.00|     100.00000         900.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308               108.600  Mg  |      28.00000       3040.80|      43.00000       4669.80|      20.00000        2172.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 601-01128                 4.000  EACH|     950.00000       3800.00|     970.00000       3880.00|     950.00000        3800.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0017 601-01846                 1.000  EACH|    1650.00000       1650.00|    1920.00000       1920.00|    1650.00000        1650.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0018 601-94689                 3.000  EACH|    2900.00000       8700.00|    3160.00000       9480.00|    2900.00000        8700.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-99105                78.000  m   |      34.00000       2652.00|      39.50000       3081.00|      34.00000        2652.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06729                26.000  EACH|      11.00000        286.00|       6.00000        156.00|      11.00000         286.00
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527                67.900  Mg  |     225.00000      15277.50|     275.00000      18672.50|     225.00000       15277.50
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               193.800  m2  |      65.00000      12597.00|      68.00000      13178.40|      60.00000       11628.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320                59.300  m2  |       3.00000        177.90|       2.50000        148.25|       2.00000         118.60
  GEOTEXTILES                             |                            |                            |
0024 616-06405                36.300  Mg  |      28.00000       1016.40|      39.50000       1433.85|      30.00000        1089.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 616-93772                12.000  EACH|      75.00000        900.00|     150.00000       1800.00|     100.00000        1200.00
  INSPECTION HOLE                         |                            |                            |
0026 702-51005                10.800  m3  |     700.00000       7560.00|     450.00000       4860.00|     850.00000        9180.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51100               267.950  kg  |      12.00000       3215.40|      28.00000       7502.60|       8.50000        2277.58
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0028 702-51110               348.400  kg  |      10.00000       3484.00|      11.00000       3832.40|       8.50000        2961.40
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 702-51863               630.000  EACH|       7.00000       4410.00|       5.40000       3402.00|       5.00000        3150.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              2712.000  kg  |       1.40000       3796.80|       1.17000       3173.04|       1.65000        4474.80
  REINFORCING STEEL                       |                            |                            |
0031 703-51032              6018.000  kg  |       1.50000       9027.00|       1.84000      11073.12|       1.75000       10531.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 704-51002                 4.400  m3  |     750.00000       3300.00|    1850.00000       8140.00|    1300.00000        5720.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1801998              |(3) 35-1878024
                                          |GOHMANN ASPHALT & CONSTR., I|CLR, INC.                   |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 706-05733                 4.000  EACH|    1250.00000       5000.00|    1300.00000       5200.00|     950.00000        3800.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0035 709-51821                        LUMP|    3000.00000       3000.00|    3350.00000       3350.00|    4200.00000        4200.00
  SURFACE SEAL                            |                            |                            |
0036 715-02840                12.000  m   |     432.00000       5184.00|     675.00000       8100.00|     500.00000        6000.00
  PIPE, POLYETHYLENE LINER, 750 mm        |                            |                            |
0037 720-44296                 1.000  EACH|     650.00000        650.00|     330.00000        330.00|     175.00000         175.00
  CAP INLET                               |                            |                            |
0038 722-51401                11.600  m2  |     400.00000       4640.00|     175.00000       2030.00|     220.00000        2552.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842               593.700  m2  |      50.00000      29685.00|      55.00000      32653.50|      55.00000       32653.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0040 722-51846                10.700  m3  |     395.00000       4226.50|     395.00000       4226.50|     395.00000        4226.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0041 722-51852               178.100  m2  |      80.00000      14248.00|      60.00000      10686.00|      60.00000       10686.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 724-51925                23.400  m   |     300.00000       7020.00|     305.00000       7137.00|     320.00000        7488.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-04308                 4.000  EACH|     250.00000       1000.00|     281.00000       1124.00|     299.00000        1196.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|      90.00000        720.00|     102.00000        816.00|     105.00000         840.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     100.00000        400.00|     125.00000        500.00|     133.00000         532.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                16.000  EACH|      90.00000       1440.00|     117.00000       1872.00|     105.00000        1680.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                18.000  EACH|      90.00000       1620.00|     117.00000       2106.00|     105.00000        1890.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 4.000  EACH|      50.00000        200.00|      60.00000        240.00|      39.00000         156.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06710                15.000  DAY |      20.00000        300.00|      25.00000        375.00|      25.00000         375.00
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|    2500.00000       2500.00|    3500.00000       3500.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06713               447.200  m   |       1.50000        670.80|       0.83000        371.18|       0.83000         371.18
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               447.200  m   |       1.50000        670.80|       0.83000        371.18|       0.83000         371.18
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 706-51025               125.800  m   |     125.00000      15725.00|      99.00000      12454.20|      95.00000       11951.00
  CONCRETE, C, RAILING                    |                            |                            |
     SECTION TOTALS                       |             $    273,825.00|             $    278,014.62|                $    288,463.14
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    273,825.00|             $    278,014.62|                $    288,463.14
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-2072438              |(6) 35-1618530
                                          |SIMS & PEDIGO COMPANY       |TD & O LLC                  |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |     700.00000       5600.00|    1250.00000      10000.00|    1200.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    3500.00000       3500.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   14625.00000      14625.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                96.400  m2  |      45.00000       4338.00|      50.00000       4820.00|      35.00000        3374.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               112.000  m   |       7.95000        890.40|       8.25000        924.00|      21.00000        2352.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                 2.000  EACH|     200.00000        400.00|     250.00000        500.00|     300.00000         600.00
  HEADWALL, REMOVE                        |                            |                            |
0007 202-02277                49.400  m   |      14.00000        691.60|      27.00000       1333.80|      13.00000         642.20
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   44000.00000      44000.00|   47875.00000      47875.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               181.000  m2  |       5.00000        905.00|       3.30000        597.30|       4.50000         814.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822               593.700  m2  |       6.00000       3562.20|       3.30000       1959.21|       4.50000        2671.65
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 202-96133                62.100  m   |      10.00000        621.00|      34.00000       2111.40|      50.00000        3105.00
  PIPE, REMOVE                            |                            |                            |
0012 203-02080                 0.049  km  |   40000.00000       1960.00|   25000.00000       1225.00|   35000.00000        1715.00
  LINEAR GRADING                          |                            |                            |
0013 211-02060                12.900  m3  |      18.00000        232.20|      25.00000        322.50|      65.00000         838.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830                 9.000  m3  |     150.00000       1350.00|     150.00000       1350.00|     225.00000        2025.00
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308               108.600  Mg  |      22.00000       2389.20|      25.00000       2715.00|      35.00000        3801.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 601-01128                 4.000  EACH|    1166.00000       4664.00|    1210.00000       4840.00|    1050.00000        4200.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0017 601-01846                 1.000  EACH|    1584.70000       1584.70|    1644.50000       1644.50|    1750.00000        1750.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0018 601-94689                 3.000  EACH|    3869.00000      11607.00|    4015.00000      12045.00|    3100.00000        9300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-99105                78.000  m   |      38.00000       2964.00|      39.14000       3052.92|      36.00000        2808.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-2072438              |(6) 35-1618530
                                          |SIMS & PEDIGO COMPANY       |TD & O LLC                  |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06729                26.000  EACH|       8.00000        208.00|      11.00000        286.00|      12.00000         312.00
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527                67.900  Mg  |     254.11000      17254.07|     263.70000      17905.23|     235.00000       15956.50
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               193.800  m2  |      65.00000      12597.00|      60.00000      11628.00|      60.00000       11628.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320                59.300  m2  |       8.00000        474.40|       5.00000        296.50|       6.00000         355.80
  GEOTEXTILES                             |                            |                            |
0024 616-06405                36.300  Mg  |      22.00000        798.60|      27.50000        998.25|      30.00000        1089.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 616-93772                12.000  EACH|      25.00000        300.00|     125.00000       1500.00|     100.00000        1200.00
  INSPECTION HOLE                         |                            |                            |
0026 702-51005                10.800  m3  |     600.00000       6480.00|     750.00000       8100.00|     780.00000        8424.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51100               267.950  kg  |       6.00000       1607.70|      10.00000       2679.50|      50.00000       13397.50
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0028 702-51110               348.400  kg  |       6.00000       2090.40|      10.00000       3484.00|       8.00000        2787.20
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 702-51863               630.000  EACH|       5.00000       3150.00|       6.00000       3780.00|       9.00000        5670.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              2712.000  kg  |       2.25000       6102.00|       1.25000       3390.00|       1.40000        3796.80
  REINFORCING STEEL                       |                            |                            |
0031 703-51032              6018.000  kg  |       2.25000      13540.50|       1.50000       9027.00|       1.60000        9628.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 704-51002                 4.400  m3  |     800.00000       3520.00|    1000.00000       4400.00|    1000.00000        4400.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0033 706-05733                 4.000  EACH|    1300.00000       5200.00|    1150.00000       4600.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0035 709-51821                        LUMP|    2000.00000       2000.00|    4500.00000       4500.00|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0036 715-02840                12.000  m   |     548.38000       6580.56|    1000.00000      12000.00|     600.00000        7200.00
  PIPE, POLYETHYLENE LINER, 750 mm        |                            |                            |
0037 720-44296                 1.000  EACH|     200.00000        200.00|     500.00000        500.00|     500.00000         500.00
  CAP INLET                               |                            |                            |
0038 722-51401                11.600  m2  |     130.00000       1508.00|     250.00000       2900.00|     200.00000        2320.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842               593.700  m2  |      65.00000      38590.50|      51.00000      30278.70|      50.00000       29685.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0040 722-51846                10.700  m3  |     395.00000       4226.50|     395.00000       4226.50|     395.00000        4226.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-2072438              |(6) 35-1618530
                                          |SIMS & PEDIGO COMPANY       |TD & O LLC                  |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 722-51852               178.100  m2  |      85.00000      15138.50|     100.00000      17810.00|      30.00000        5343.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 724-51925                23.400  m   |     200.00000       4680.00|     300.00000       7020.00|     435.00000       10179.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-04308                 4.000  EACH|     318.00000       1272.00|     330.00000       1320.00|     300.00000        1200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|     212.00000       1696.00|     220.00000       1760.00|     115.00000         920.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     265.00000       1060.00|     275.00000       1100.00|     140.00000         560.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                16.000  EACH|      95.40000       1526.40|      99.00000       1584.00|     115.00000        1840.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                18.000  EACH|      84.80000       1526.40|      88.00000       1584.00|     115.00000        2070.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 4.000  EACH|      42.80000        171.20|      44.00000        176.00|      55.00000         220.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06710                15.000  DAY |      30.00000        450.00|      22.00000        330.00|      25.00000         375.00
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|   20000.00000      20000.00|    4249.41000       4249.41|   16000.00000       16000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06713               447.200  m   |       1.00000        447.20|       1.00000        447.20|       1.60000         715.52
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               447.200  m   |       1.00000        447.20|       1.00000        447.20|       1.60000         715.52
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 706-51025               125.800  m   |     107.00000      13460.60|     113.29000      14251.88|     125.00000       15725.00
  CONCRETE, C, RAILING                    |                            |                            |
     SECTION TOTALS                       |             $    292,063.03|             $    294,000.00|                $    304,436.99
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    292,063.03|             $    294,000.00|                $    304,436.99
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1950.00000      15600.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9400.00000       9400.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16400.00000      16400.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                96.400  m2  |      26.00000       2506.40|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               112.000  m   |      20.20000       2262.40|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                 2.000  EACH|     590.00000       1180.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0007 202-02277                49.400  m   |      34.00000       1679.60|                            |
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   29700.00000      29700.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               181.000  m2  |       3.50000        633.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822               593.700  m2  |       3.50000       2077.95|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 202-96133                62.100  m   |      27.00000       1676.70|                            |
  PIPE, REMOVE                            |                            |                            |
0012 203-02080                 0.049  km  |   80000.00000       3920.00|                            |
  LINEAR GRADING                          |                            |                            |
0013 211-02060                12.900  m3  |      41.00000        528.90|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830                 9.000  m3  |      95.00000        855.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0015 303-52308               108.600  Mg  |      23.70000       2573.82|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 601-01128                 4.000  EACH|    1015.00000       4060.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0017 601-01846                 1.000  EACH|    1780.00000       1780.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0018 601-94689                 3.000  EACH|    3120.00000       9360.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-99105                78.000  m   |      38.00000       2964.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 491 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06729                26.000  EACH|      12.00000        312.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527                67.900  Mg  |     246.00000      16703.40|                            |
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               193.800  m2  |      67.00000      12984.60|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320                59.300  m2  |       3.70000        219.41|                            |
  GEOTEXTILES                             |                            |                            |
0024 616-06405                36.300  Mg  |      57.00000       2069.10|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0025 616-93772                12.000  EACH|     380.00000       4560.00|                            |
  INSPECTION HOLE                         |                            |                            |
0026 702-51005                10.800  m3  |     825.00000       8910.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51100               267.950  kg  |       7.20000       1929.24|                            |
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0028 702-51110               348.400  kg  |       7.90000       2752.36|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0029 702-51863               630.000  EACH|      11.00000       6930.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              2712.000  kg  |       1.90000       5152.80|                            |
  REINFORCING STEEL                       |                            |                            |
0031 703-51032              6018.000  kg  |       2.30000      13841.40|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 704-51002                 4.400  m3  |    1560.00000       6864.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0033 706-05733                 4.000  EACH|    1395.00000       5580.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0035 709-51821                        LUMP|    4700.00000       4700.00|                            |
  SURFACE SEAL                            |                            |                            |
0036 715-02840                12.000  m   |     432.00000       5184.00|                            |
  PIPE, POLYETHYLENE LINER, 750 mm        |                            |                            |
0037 720-44296                 1.000  EACH|     350.00000        350.00|                            |
  CAP INLET                               |                            |                            |
0038 722-51401                11.600  m2  |     370.00000       4292.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842               593.700  m2  |      64.00000      37996.80|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0040 722-51846                10.700  m3  |     395.00000       4226.50|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 491 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   370,185.87                                                  ROUTE : US 41
     CALL ORDER   : 491                     CONTRACT ID : B -25235-A                   COUNTIES : KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 722-51852               178.100  m2  |     127.00000      22618.70|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 724-51925                23.400  m   |     296.00000       6926.40|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0043 801-04308                 4.000  EACH|     320.00000       1280.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|     120.00000        960.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     152.00000        608.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                16.000  EACH|     120.00000       1920.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                18.000  EACH|     120.00000       2160.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 4.000  EACH|      50.00000        200.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06710                15.000  DAY |      30.00000        450.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|   18750.00000      18750.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06713               447.200  m   |       1.00000        447.20|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               447.200  m   |       1.00000        447.20|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 706-51025               125.800  m   |     138.00000      17360.40|                            |
  CONCRETE, C, RAILING                    |                            |                            |
     SECTION TOTALS                       |             $    328,843.78|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    328,843.78|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 499 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   283,668.77                                                  ROUTE : SR 49
     CALL ORDER   : 499                     CONTRACT ID : B -25236-B                   COUNTIES : PORTER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4364008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    284,422.38     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    288,076.45     101.2847%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0918397              |
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     750.00000       4500.00|    1650.00000       9900.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    3000.00000       3000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3600.00000       3600.00|    5000.00000       5000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               150.000  m2  |      23.00000       3450.00|      20.00000       3000.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               170.000  m   |       6.80000       1156.00|      10.00000       1700.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                10.000  m   |      65.00000        650.00|      60.00000        600.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-05532               119.400  m2  |       5.50000        656.70|       5.00000        597.00|
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0009 202-51133                20.000  m   |      23.00000        460.00|      45.00000        900.00|
  RAILING, REMOVE                         |                            |                            |
0010 202-51328                        LUMP|   21400.00000      21400.00|   45536.13000      45536.13|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820               420.000  m2  |       9.50000       3990.00|       9.00000       3780.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               119.400  m2  |       4.60000        549.24|       5.00000        597.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 203-02000               175.000  m3  |      28.00000       4900.00|      32.00000       5600.00|
  EXCAVATION, COMMON                      |                            |                            |
0014 205-02224               450.000  m   |       6.50000       2925.00|       6.40000       2880.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 499 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   283,668.77                                                  ROUTE : SR 49
     CALL ORDER   : 499                     CONTRACT ID : B -25236-B                   COUNTIES : PORTER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0918397              |
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 303-52308                80.000  Mg  |      21.00000       1680.00|      28.00000       2240.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 303-52309               115.000  Mg  |      21.00000       2415.00|      42.00000       4830.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0017 402-05477                35.000  Mg  |     110.00000       3850.00|      98.00000       3430.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               220.000  Mg  |      56.00000      12320.00|      53.00000      11660.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 402-05487               100.000  Mg  |      75.00000       7500.00|      71.00000       7100.00|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0020 402-05490                45.000  Mg  |     110.00000       4950.00|     100.00000       4500.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 406-05521              2225.000  m2  |       0.35000        778.75|       0.30000        667.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 501-04771                        LUMP|    1100.00000       1100.00|     400.00000        400.00|
  CORING CONCRETE PAVEMENT                |                            |                            |
0023 503-05310                27.000  m   |     365.00000       9855.00|     225.00000       6075.00|
  TERMINAL JOINT                          |                            |                            |
0024 601-01522                 4.000  EACH|    1350.00000       5400.00|    1200.00000       4800.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0025 601-04746                 2.000  EACH|    5400.00000      10800.00|    5100.00000      10200.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-94689                 4.000  EACH|    3500.00000      14000.00|    3300.00000      13200.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-97774                 1.000  EACH|    2300.00000       2300.00|    2100.00000       2100.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0028 601-99105               182.880  m   |      38.00000       6949.44|      36.00000       6583.68|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06639               145.000  m   |      98.00000      14210.00|      60.00000       8700.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0030 602-06729                 4.000  EACH|       8.50000         34.00|      12.00000         48.00|
  BARRIER DELINEATOR                      |                            |                            |
0031 610-06257               219.200  m2  |      59.00000      12932.80|      50.00000      10960.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0032 616-02320               390.000  m2  |       5.20000       2028.00|       3.00000       1170.00|
  GEOTEXTILES                             |                            |                            |
0033 616-06405               250.000  Mg  |      31.00000       7750.00|      35.00000       8750.00|
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-06574               310.000  m2  |      14.50000       4495.00|      13.34000       4135.40|
  SODDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 499 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   283,668.77                                                  ROUTE : SR 49
     CALL ORDER   : 499                     CONTRACT ID : B -25236-B                   COUNTIES : PORTER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0918397              |
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 702-04433                 8.000  EACH|     165.00000       1320.00|      50.00000        400.00|
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0036 702-51863               144.000  EACH|      11.00000       1584.00|      10.00000       1440.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-01540                58.000  EACH|      16.00000        928.00|      13.00000        754.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0038 703-51030              2708.000  kg  |       1.60000       4332.80|       1.60000       4332.80|
  REINFORCING STEEL                       |                            |                            |
0039 703-51032              2818.000  kg  |       1.75000       4931.50|       1.70000       4790.60|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 704-51002                 4.000  m3  |     850.00000       3400.00|    2800.00000      11200.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-05732                 4.000  EACH|    1450.00000       5800.00|    1200.00000       4800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0042 706-51025                18.600  m   |     155.00000       2883.00|     240.00000       4464.00|
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|
  SURFACE SEAL                            |                            |                            |
0044 710-51870                 1.000  m2  |     820.00000        820.00|     500.00000        500.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0045 722-51842               125.200  m2  |     110.00000      13772.00|      80.00000      10016.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0046 722-51846                 3.000  m3  |     395.00000       1185.00|     395.00000       1185.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0047 722-51852                 6.000  m2  |     155.00000        930.00|     500.00000       3000.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0048 801-01851                        LUMP|   18500.00000      18500.00|   17000.00000      17000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0049 801-06207              1770.000  m   |       2.90000       5133.00|       2.88000       5097.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0050 801-06218                 8.000  m   |      18.50000        148.00|      17.10000        136.80|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0051 801-06606                 4.000  EACH|      95.00000        380.00|      78.00000        312.00|
  BARRICADE, IIIB                         |                            |                            |
0052 801-06640                20.000  EACH|      95.00000       1900.00|      67.00000       1340.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0053 801-06645                 6.000  EACH|      26.00000        156.00|      23.00000        138.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0054 801-06775                        LUMP|   15000.00000      15000.00|    2500.00000       2500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   283,668.77                                                  ROUTE : SR 49
     CALL ORDER   : 499                     CONTRACT ID : B -25236-B                   COUNTIES : PORTER
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0918397              |
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-97643               280.000  m   |       7.80000       2184.00|       6.95000       1946.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0056 808-06713               440.000  m   |       0.50000        220.00|       0.43000        189.20|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0057 808-06716               293.000  m   |       1.55000        454.15|       1.38000        404.34|
  LINE, REMOVE                            |                            |                            |
0058 808-75240                60.000  m   |       2.60000        156.00|       2.34000        140.40|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0059 808-75996                 5.000  EACH|      24.00000        120.00|      10.00000         50.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0060 808-75998                 5.000  EACH|     120.00000        600.00|      60.00000        300.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    284,422.38|             $    288,076.45|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    284,422.38|             $    288,076.45|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 501 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,888.47                                                  ROUTE : SR 55
     CALL ORDER   : 501                     CONTRACT ID : B -25237-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3745005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    307,649.92     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    307,929.92     100.0910%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    346,633.49     112.6714%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    393,746.99     127.9854%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-0918397
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|     750.00000       4500.00|    1600.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|    4000.00000       4000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|   17000.00000       17000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02240               180.000  m2  |      23.00000       4140.00|      20.00000       3600.00|      14.00000        2520.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               170.000  m   |      12.50000       2125.00|      12.00000       2040.00|      11.00000        1870.00
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-51133                45.000  m   |      33.00000       1485.00|      14.00000        630.00|      15.00000         675.00
  RAILING, REMOVE                         |                            |                            |
0010 202-51328                        LUMP|   30000.00000      30000.00|   51000.00000      51000.00|   93344.35000       93344.35
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820               440.000  m2  |       7.00000       3080.00|       5.00000       2200.00|       9.00000        3960.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               258.000  m2  |       7.00000       1806.00|      10.50000       2709.00|      12.00000        3096.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 203-02000               100.000  m3  |      15.72000       1572.00|      34.00000       3400.00|      20.00000        2000.00
  EXCAVATION, COMMON                      |                            |                            |
0014 205-02224               320.000  m   |       6.50000       2080.00|       6.00000       1920.00|       5.80000        1856.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 213-52830                 4.000  m3  |     196.00000        784.00|     200.00000        800.00|     110.00000         440.00
  FLOWABLE MORTAR                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 501 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,888.47                                                  ROUTE : SR 55
     CALL ORDER   : 501                     CONTRACT ID : B -25237-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-0918397
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 303-52308                68.000  Mg  |      22.06000       1500.08|      22.00000       1496.00|      30.00000        2040.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 303-52309                80.000  Mg  |      22.00000       1760.00|      24.00000       1920.00|      35.00000        2800.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0018 402-05477                40.000  Mg  |      95.00000       3800.00|      83.00000       3320.00|     110.00000        4400.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               120.000  Mg  |     100.00000      12000.00|      63.00000       7560.00|      70.00000        8400.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 402-05487                85.000  Mg  |      75.00000       6375.00|      68.00000       5780.00|      78.00000        6630.00
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0021 402-05490                40.000  Mg  |      90.00000       3600.00|      83.00000       3320.00|     110.00000        4400.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0022 406-05521              1415.000  m2  |       1.20000       1698.00|       1.10000       1556.50|       0.35000         495.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1344.00000       5376.00|    1300.00000       5200.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01846                 1.000  EACH|    1900.00000       1900.00|    1900.00000       1900.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0025 601-04746                 2.000  EACH|    5750.00000      11500.00|    5400.00000      10800.00|    5200.00000       10400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-94689                 3.000  EACH|    3696.00000      11088.00|    3500.00000      10500.00|    3300.00000        9900.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               121.920  m   |      41.00000       4998.72|      38.50000       4693.92|      37.00000        4511.04
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               120.000  m   |      82.00000       9840.00|      95.00000      11400.00|      65.00000        7800.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06729                 6.000  EACH|      15.00000         90.00|       8.30000         49.80|       8.00000          48.00
  BARRIER DELINEATOR                      |                            |                            |
0030 610-06257               175.200  m2  |      56.34000       9870.77|      55.00000       9636.00|      55.00000        9636.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 616-02320               440.000  m2  |       4.78000       2103.20|       4.50000       1980.00|       3.00000        1320.00
  GEOTEXTILES                             |                            |                            |
0032 616-05688               250.000  Mg  |      52.00000      13000.00|      38.00000       9500.00|      35.00000        8750.00
  RIPRAP, CLASS 1                         |                            |                            |
0033 616-06405               120.000  Mg  |      30.80000       3696.00|      33.00000       3960.00|      30.00000        3600.00
  RIPRAP, REVETMENT                       |                            |                            |
0034 619-93790                        LUMP|   12500.00000      12500.00|    8500.00000       8500.00|    7000.00000        7000.00
  CLEAN AND EPOXY COAT EXISTING PILES     |                            |                            |
0035 621-06575               260.000  m2  |      20.00000       5200.00|      17.50000       4550.00|      16.25000        4225.00
  SODDING, NURSERY                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 501 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,888.47                                                  ROUTE : SR 55
     CALL ORDER   : 501                     CONTRACT ID : B -25237-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-0918397
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 703-01540                22.000  EACH|      14.00000        308.00|      18.00000        396.00|      13.00000         286.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0037 703-51030              2176.000  kg  |       1.20000       2611.20|       1.70000       3699.20|       1.55000        3372.80
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              5986.000  kg  |       1.25000       7482.50|       1.75000      10475.50|       1.65000        9876.90
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002                18.200  m3  |     892.86000      16250.06|     750.00000      13650.00|    1500.00000       27300.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-05732                 4.000  EACH|    1400.00000       5600.00|    1220.00000       4880.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0041 706-51025                42.400  m   |     198.12000       8400.29|     135.00000       5724.00|     175.00000        7420.00
  CONCRETE, C, RAILING                    |                            |                            |
0042 709-51821                        LUMP|    4200.00000       4200.00|    5500.00000       5500.00|    3900.00000        3900.00
  SURFACE SEAL                            |                            |                            |
0043 722-51401                 5.000  m2  |     108.00000        540.00|     450.00000       2250.00|     400.00000        2000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0044 722-51842               284.200  m2  |      60.00000      17052.00|      75.00000      21315.00|      50.00000       14210.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0045 722-51846                 1.000  m3  |     395.00000        395.00|     395.00000        395.00|     395.00000         395.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0046 722-51852                15.000  m2  |      75.13000       1126.95|     115.00000       1725.00|     150.00000        2250.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 801-01851                        LUMP|   20000.00000      20000.00|   18500.00000      18500.00|   15000.00000       15000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0048 801-06207              1725.000  m   |       3.40000       5865.00|       2.90000       5002.50|       2.59000        4467.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0049 801-06218                 8.000  m   |      25.00000        200.00|      16.00000        128.00|      14.95000         119.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0050 801-06606                 4.000  EACH|     100.00000        400.00|      90.00000        360.00|      75.00000         300.00
  BARRICADE, IIIB                         |                            |                            |
0051 801-06640                20.000  EACH|     100.00000       2000.00|      85.00000       1700.00|      59.00000        1180.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06645                 6.000  EACH|      60.00000        360.00|      27.00000        162.00|      24.00000         144.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0053 801-06775                        LUMP|    7000.00000       7000.00|    6000.00000       6000.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0054 808-06712                50.000  m   |       2.97000        148.50|       0.70000         35.00|       0.64000          32.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0055 808-06713               245.000  m   |       2.97000        727.65|       0.70000        171.50|       0.64000         156.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                                                                                   PAGE : 501 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,888.47                                                  ROUTE : SR 55
     CALL ORDER   : 501                     CONTRACT ID : B -25237-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-0918397
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 808-06716               300.000  m   |       2.55000        765.00|       1.50000        450.00|       1.32000         396.00
  LINE, REMOVE                            |                            |                            |
0057 808-75996                 5.000  EACH|      50.00000        250.00|      18.00000         90.00|      12.00000          60.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0058 808-75998                 5.000  EACH|     200.00000       1000.00|     180.00000        900.00|     150.00000         750.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    307,649.92|             $    307,929.92|                $    346,633.49
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    307,649.92|             $    307,929.92|                $    346,633.49
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,888.47                                                  ROUTE : SR 55
     CALL ORDER   : 501                     CONTRACT ID : B -25237-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2500.00000      15000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02240               180.000  m2  |      25.00000       4500.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               170.000  m   |      11.00000       1870.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0009 202-51133                45.000  m   |      10.00000        450.00|                            |
  RAILING, REMOVE                         |                            |                            |
0010 202-51328                        LUMP|   56000.00000      56000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820               440.000  m2  |       2.50000       1100.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822               258.000  m2  |      15.00000       3870.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 203-02000               100.000  m3  |      40.00000       4000.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0014 205-02224               320.000  m   |       5.80000       1856.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 213-52830                 4.000  m3  |     500.00000       2000.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0016 303-52308                68.000  Mg  |      25.00000       1700.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 303-52309                80.000  Mg  |      30.00000       2400.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0018 402-05477                40.000  Mg  |      80.00000       3200.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               120.000  Mg  |      60.00000       7200.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 402-05487                85.000  Mg  |      65.00000       5525.00|                            |
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0021 402-05490                40.000  Mg  |      80.00000       3200.00|                            |
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,888.47                                                  ROUTE : SR 55
     CALL ORDER   : 501                     CONTRACT ID : B -25237-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 406-05521              1415.000  m2  |       1.00000       1415.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01522                 4.000  EACH|    1200.00000       4800.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01846                 1.000  EACH|    1700.00000       1700.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0025 601-04746                 2.000  EACH|    5200.00000      10400.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0026 601-94689                 3.000  EACH|    3300.00000       9900.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               121.920  m   |      37.00000       4511.04|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               120.000  m   |      70.00000       8400.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06729                 6.000  EACH|      10.00000         60.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0030 610-06257               175.200  m2  |      65.00000      11388.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 616-02320               440.000  m2  |       5.00000       2200.00|                            |
  GEOTEXTILES                             |                            |                            |
0032 616-05688               250.000  Mg  |     110.00000      27500.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0033 616-06405               120.000  Mg  |      35.00000       4200.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0034 619-93790                        LUMP|   10800.00000      10800.00|                            |
  CLEAN AND EPOXY COAT EXISTING PILES     |                            |                            |
0035 621-06575               260.000  m2  |      16.25000       4225.00|                            |
  SODDING, NURSERY                        |                            |                            |
0036 703-01540                22.000  EACH|      15.00000        330.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0037 703-51030              2176.000  kg  |       2.00000       4352.00|                            |
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              5986.000  kg  |       2.50000      14965.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002                18.200  m3  |    1250.00000      22750.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-05732                 4.000  EACH|    1250.00000       5000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0041 706-51025                42.400  m   |     200.00000       8480.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,888.47                                                  ROUTE : SR 55
     CALL ORDER   : 501                     CONTRACT ID : B -25237-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |                            |
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 709-51821                        LUMP|    3900.00000       3900.00|                            |
  SURFACE SEAL                            |                            |                            |
0043 722-51401                 5.000  m2  |     650.00000       3250.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0044 722-51842               284.200  m2  |      90.00000      25578.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0045 722-51846                 1.000  m3  |     395.00000        395.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0046 722-51852                15.000  m2  |     125.00000       1875.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0047 801-01851                        LUMP|   16840.00000      16840.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0048 801-06207              1725.000  m   |       2.59000       4467.75|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0049 801-06218                 8.000  m   |      14.95000        119.60|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0050 801-06606                 4.000  EACH|      75.00000        300.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0051 801-06640                20.000  EACH|      59.00000       1180.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 801-06645                 6.000  EACH|      24.00000        144.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0053 801-06775                        LUMP|   12000.00000      12000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0054 808-06712                50.000  m   |       0.64000         32.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0055 808-06713               245.000  m   |       0.64000        156.80|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06716               300.000  m   |       1.32000        396.00|                            |
  LINE, REMOVE                            |                            |                            |
0057 808-75996                 5.000  EACH|      12.16000         60.80|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0058 808-75998                 5.000  EACH|     161.00000        805.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    393,746.99|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    393,746.99|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 511 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,168.76                                                  ROUTE : CR 600N
     CALL ORDER   : 511                     CONTRACT ID : B -25278-A                   COUNTIES : GRANT
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9927017

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $    498,506.66     100.0000%
   2   35-1058755     BAKER & SCHULTZ, INC.                                                  $    526,008.80     105.5169%
   3   35-1057237     MCCOY, R.L., INC.                                                      $    567,335.58     113.8070%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    633,572.44     127.0940%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1058755              |(3) 35-1057237
                                          |PRIMCO, INC.                |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1247.95000      11231.55|    1000.00000       9000.00|     900.00000        8100.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    6812.66000       6812.66|   13000.00000      13000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   24925.33000      24925.33|   15500.00000      15500.00|   28300.00000       28300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7200.00000       7200.00|    7560.00000       7560.00|    7600.00000        7600.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    8866.00000       8866.00|   12440.00000      12440.00|   18000.00000       18000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               230.000  m2  |       6.00000       1380.00|       9.30000       2139.00|       9.00000        2070.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              4195.000  m3  |      13.00000      54535.00|      13.65000      57261.75|      13.00000       54535.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              1969.000  m3  |      16.00000      31504.00|      16.80000      33079.20|      26.00000       51194.00
  BORROW                                  |                            |                            |
0009 203-06499              3154.000  m2  |       8.50000      26809.00|       8.90000      28070.60|       8.50000       26809.00
  SUBGRADE TREATMENT                      |                            |                            |
0010 205-02224               470.000  m   |       5.06000       2378.20|       5.31000       2495.70|       5.50000        2585.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231                68.400  m   |      30.00000       2052.00|      31.50000       2154.60|      30.00000        2052.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-02234                 1.000  EACH|      90.00000         90.00|      94.50000         94.50|     100.00000         100.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                                                                                   PAGE : 511 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,168.76                                                  ROUTE : CR 600N
     CALL ORDER   : 511                     CONTRACT ID : B -25278-A                   COUNTIES : GRANT
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1058755              |(3) 35-1057237
                                          |PRIMCO, INC.                |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 213-52830                28.600  m3  |     200.00000       5720.00|     110.00000       3146.00|     100.00000        2860.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308              2719.000  Mg  |      13.37000      36353.03|      13.65000      37114.35|      13.00000       35347.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 401-06264                        LUMP|     600.00000        600.00|     630.00000        630.00|     600.00000         600.00
  PROFILOGRAPH, HMA                       |                            |                            |
0016 402-05474              1028.400  Mg  |      37.50000      38565.00|      39.35000      40467.54|      37.50000       38565.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               356.700  Mg  |      50.00000      17835.00|      52.50000      18726.75|      50.00000       17835.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               105.400  Mg  |      71.65000       7551.91|      75.20000       7926.08|      71.65000        7551.91
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511               572.000  m2  |       4.45000       2545.40|       4.67000       2671.24|       4.45000        2545.40
  SEAL COAT, 2                            |                            |                            |
0020 406-05521              8216.000  m2  |       0.04000        328.64|       0.05000        410.80|       0.04000         328.64
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01625                 2.000  EACH|    1200.00000       2400.00|    1365.00000       2730.00|    1300.00000        2600.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0022 601-01846                 1.000  EACH|    1400.00000       1400.00|    1575.00000       1575.00|    1500.00000        1500.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0023 601-06037                 3.000  EACH|     500.00000       1500.00|     525.00000       1575.00|     500.00000        1500.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-06374                 4.000  EACH|    1000.00000       4000.00|    1050.00000       4200.00|    1000.00000        4000.00
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0025 601-99105                40.010  m   |      35.00000       1400.35|      36.75000       1470.37|      35.00000        1400.35
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 603-06040                30.000  m   |      55.00000       1650.00|      57.75000       1732.50|      55.00000        1650.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0027 610-06257               176.200  m2  |      45.00000       7929.00|      52.00000       9162.40|      72.00000       12686.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 615-06490                15.000  EACH|     140.00000       2100.00|     147.00000       2205.00|     140.00000        2100.00
  RIGHT OF WAY MARKER                     |                            |                            |
0029 616-02320              1206.000  m2  |       2.00000       2412.00|       2.10000       2532.60|       2.00000        2412.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               456.000  Mg  |      25.00000      11400.00|      26.00000      11856.00|      22.00000       10032.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     385.00000        770.00|     404.25000        808.50|     385.00000         770.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,168.76                                                  ROUTE : CR 600N
     CALL ORDER   : 511                     CONTRACT ID : B -25278-A                   COUNTIES : GRANT
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1058755              |(3) 35-1057237
                                          |PRIMCO, INC.                |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 621-01371                69.600  kg  |       9.10000        633.36|       9.56000        665.38|       9.10000         633.36
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0033 621-01882               101.700  kg  |       5.68000        577.66|       5.96000        606.13|       5.68000         577.66
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0034 621-06545                 1.200  Mg  |     661.00000        793.20|     694.05000        832.86|     661.00000         793.20
  FERTILIZER                              |                            |                            |
0035 621-06548                 2.500  kg  |      55.00000        137.50|      57.75000        144.38|      55.00000         137.50
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553               219.200  kg  |       6.64000       1455.49|       6.97000       1527.82|       6.64000        1455.49
  SEED MIXTURE, R                         |                            |                            |
0037 621-06565                10.300  Mg  |    1041.00000      10722.30|    1093.05000      11258.42|    1041.00000       10722.30
  MULCHING MATERIAL                       |                            |                            |
0038 621-06567                 8.900  kL  |       0.53000          4.72|       0.56000          4.98|       0.53000           4.72
  WATER                                   |                            |                            |
0039 621-06575               492.000  m2  |       4.52000       2223.84|       4.75000       2337.00|       4.52000        2223.84
  SODDING, NURSERY                        |                            |                            |
0040 622-52436                 8.000  EACH|      20.00000        160.00|      21.00000        168.00|      25.00000         200.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0041 701-51190               198.000  m   |      68.00000      13464.00|      85.00000      16830.00|      98.00000       19404.00
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0042 701-97805                36.000  m   |     160.00000       5760.00|     170.00000       6120.00|     248.00000        8928.00
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 250 X 62                    |                            |                            |
0043 702-92857                22.000  m3  |     400.00000       8800.00|     455.00000      10010.00|     450.00000        9900.00
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0044 703-51030              2500.000  kg  |       1.12000       2800.00|       1.10000       2750.00|       1.30000        3250.00
  REINFORCING STEEL                       |                            |                            |
0045 703-51032             16957.000  kg  |       1.25000      21196.25|       1.23000      20857.11|       1.35000       22891.95
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 704-51002               123.200  m3  |     300.00000      36960.00|     440.00000      54208.00|     450.00000       55440.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-91957                53.400  m   |     157.78000       8425.45|     152.25000       8130.15|     150.00000        8010.00
  BRIDGE RAILING, THRIE BEAM , TS-1       |                            |                            |
0048 709-51821                        LUMP|    1186.96000       1186.96|    1700.00000       1700.00|    1600.00000        1600.00
  SURFACE SEAL                            |                            |                            |
0049 713-91028                        LUMP|   40600.00000      40600.00|   34900.00000      34900.00|   42000.00000       42000.00
  TEMPORARY RUNAROUND ,TYPE B             |                            |                            |
0050 715-05125                18.900  m   |     170.00000       3213.00|     178.00000       3364.20|     170.00000        3213.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0051 715-46030                 2.000  EACH|     250.00000        500.00|     262.50000        525.00|     250.00000         500.00
  PIPE END SECTION, 750 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,168.76                                                  ROUTE : CR 600N
     CALL ORDER   : 511                     CONTRACT ID : B -25278-A                   COUNTIES : GRANT
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1058755              |(3) 35-1057237
                                          |PRIMCO, INC.                |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 801-04308                 5.000  EACH|     375.00000       1875.00|     273.00000       1365.00|     375.00000        1875.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0053 801-06203              2726.000  m   |       0.44000       1199.44|       0.35000        954.10|       0.44000        1199.44
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0054 801-06207               868.000  m   |       3.20000       2777.60|       3.15000       2734.20|       3.20000        2777.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06605                10.000  EACH|     115.00000       1150.00|     100.00000       1000.00|     115.00000        1150.00
  BARRICADE, IIIA                         |                            |                            |
0056 801-06625                24.000  EACH|      80.00000       1920.00|      94.50000       2268.00|      80.00000        1920.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0057 801-06640                14.000  EACH|     115.00000       1610.00|      89.25000       1249.50|     115.00000        1610.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0058 801-06645                10.000  EACH|      45.00000        450.00|      36.75000        367.50|      45.00000         450.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0059 801-06775                        LUMP|     827.00000        827.00|    2750.00000       2750.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0060 802-05701                21.100  m   |      40.00000        844.00|      42.00000        886.20|      40.00000         844.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0061 802-76035                 5.020  m2  |     146.00000        732.92|     157.00000        788.14|     146.00000         732.92
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0062 808-06713              2730.000  m   |       0.19000        518.70|       0.17000        464.10|       0.19000         518.70
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06714              2730.000  m   |       0.19000        518.70|       0.17000        464.10|       0.19000         518.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0064 808-06726                20.500  m   |      11.00000        225.50|       2.10000         43.05|      11.00000         225.50
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    498,506.66|             $    526,008.80|                $    567,335.58
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    498,506.66|             $    526,008.80|                $    567,335.58
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,168.76                                                  ROUTE : CR 600N
     CALL ORDER   : 511                     CONTRACT ID : B -25278-A                   COUNTIES : GRANT
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1600.00000      14400.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   19000.00000      19000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   31650.00000      31650.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   48618.00000      48618.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               230.000  m2  |       8.00000       1840.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              4195.000  m3  |       9.00000      37755.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              1969.000  m3  |      13.00000      25597.00|                            |
  BORROW                                  |                            |                            |
0009 203-06499              3154.000  m2  |       4.00000      12616.00|                            |
  SUBGRADE TREATMENT                      |                            |                            |
0010 205-02224               470.000  m   |       6.07000       2852.90|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231                68.400  m   |       9.00000        615.60|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-02234                 1.000  EACH|     108.00000        108.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 213-52830                28.600  m3  |     125.00000       3575.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308              2719.000  Mg  |      15.60000      42416.40|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 401-06264                        LUMP|     720.00000        720.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0016 402-05474              1028.400  Mg  |      45.00000      46278.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               356.700  Mg  |      60.00000      21402.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               105.400  Mg  |      85.98000       9062.29|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,168.76                                                  ROUTE : CR 600N
     CALL ORDER   : 511                     CONTRACT ID : B -25278-A                   COUNTIES : GRANT
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 404-05511               572.000  m2  |       5.34000       3054.48|                            |
  SEAL COAT, 2                            |                            |                            |
0020 406-05521              8216.000  m2  |       0.05000        410.80|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01625                 2.000  EACH|    1470.00000       2940.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0022 601-01846                 1.000  EACH|    1890.00000       1890.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0023 601-06037                 3.000  EACH|     690.00000       2070.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-06374                 4.000  EACH|     700.00000       2800.00|                            |
  GUARDRAIL TRANSITION, TGS-1             |                            |                            |
0025 601-99105                40.010  m   |      48.00000       1920.48|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 603-06040                30.000  m   |      44.40000       1332.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0027 610-06257               176.200  m2  |      65.00000      11453.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 615-06490                15.000  EACH|     132.00000       1980.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0029 616-02320              1206.000  m2  |       2.00000       2412.00|                            |
  GEOTEXTILES                             |                            |                            |
0030 616-06405               456.000  Mg  |      20.00000       9120.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 2.000  EACH|     462.00000        924.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-01371                69.600  kg  |      10.92000        760.03|                            |
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0033 621-01882               101.700  kg  |       6.82000        693.59|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0034 621-06545                 1.200  Mg  |     793.20000        951.84|                            |
  FERTILIZER                              |                            |                            |
0035 621-06548                 2.500  kg  |      66.00000        165.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553               219.200  kg  |       7.97000       1747.02|                            |
  SEED MIXTURE, R                         |                            |                            |
0037 621-06565                10.300  Mg  |    1249.20000      12866.76|                            |
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,168.76                                                  ROUTE : CR 600N
     CALL ORDER   : 511                     CONTRACT ID : B -25278-A                   COUNTIES : GRANT
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06567                 8.900  kL  |       0.67000          5.96|                            |
  WATER                                   |                            |                            |
0039 621-06575               492.000  m2  |       5.42000       2666.64|                            |
  SODDING, NURSERY                        |                            |                            |
0040 622-52436                 8.000  EACH|      24.00000        192.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0041 701-51190               198.000  m   |      99.00000      19602.00|                            |
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0042 701-97805                36.000  m   |     264.00000       9504.00|                            |
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 250 X 62                    |                            |                            |
0043 702-92857                22.000  m3  |     420.00000       9240.00|                            |
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0044 703-51030              2500.000  kg  |       1.01000       2525.00|                            |
  REINFORCING STEEL                       |                            |                            |
0045 703-51032             16957.000  kg  |       1.25000      21196.25|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 704-51002               123.200  m3  |     581.92000      71692.54|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-91957                53.400  m   |     129.60000       6920.64|                            |
  BRIDGE RAILING, THRIE BEAM , TS-1       |                            |                            |
0048 709-51821                        LUMP|    1433.00000       1433.00|                            |
  SURFACE SEAL                            |                            |                            |
0049 713-91028                        LUMP|   73812.00000      73812.00|                            |
  TEMPORARY RUNAROUND ,TYPE B             |                            |                            |
0050 715-05125                18.900  m   |     130.38000       2464.18|                            |
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0051 715-46030                 2.000  EACH|     425.00000        850.00|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0052 801-04308                 5.000  EACH|     312.00000       1560.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0053 801-06203              2726.000  m   |       0.40000       1090.40|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0054 801-06207               868.000  m   |       3.73000       3237.64|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06605                10.000  EACH|     114.00000       1140.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0056 801-06625                24.000  EACH|     108.00000       2592.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0057 801-06640                14.000  EACH|     102.00000       1428.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   687,168.76                                                  ROUTE : CR 600N
     CALL ORDER   : 511                     CONTRACT ID : B -25278-A                   COUNTIES : GRANT
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |                            |
                                          |SCHUTT-LOOKABILL CO         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06645                10.000  EACH|      42.00000        420.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0059 801-06775                        LUMP|    4000.00000       4000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0060 802-05701                21.100  m   |      48.00000       1012.80|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0061 802-76035                 5.020  m2  |     180.00000        903.60|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0062 808-06713              2730.000  m   |       0.19000        518.70|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0063 808-06714              2730.000  m   |       0.19000        518.70|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0064 808-06726                20.500  m   |       2.40000         49.20|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    633,572.44|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    633,572.44|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  115  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0432018
                                                                                                  0432018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1673827     HENDERSON, H.E., INC.                                                  $  1,011,373.31     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $  1,119,685.94     110.7094%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,130,957.03     111.8238%
   4   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $  1,154,558.00     114.1574%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,382,842.65     136.7292%
====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1618530
                                          |HENDERSON, H.E., INC.       |ROBERTSON, DUNCAN, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |     780.15000       7021.35|    1500.00000      13500.00|    1200.00000       10800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   20145.00000      20145.00|    7000.00000       7000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   37725.00000      37725.00|   50000.00000      50000.00|   56000.00000       56000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3326.00000       3326.00|    5000.00000       5000.00|    2800.00000        2800.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|    3326.00000       3326.00|    5000.00000       5000.00|    2800.00000        2800.00
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-02240               477.600  m2  |      20.50000       9790.80|      25.00000      11940.00|      20.00000        9552.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               232.000  m   |       6.94000       1610.08|      10.00000       2320.00|      10.00000        2320.00
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02271                 4.000  EACH|     138.00000        552.00|     500.00000       2000.00|     150.00000         600.00
  HEADWALL, REMOVE                        |                            |                            |
0009 202-02274                27.500  m   |      21.97000        604.18|      15.00000        412.50|      21.00000         577.50
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0010 202-02772                 2.000  EACH|     243.30000        486.60|     250.00000        500.00|     150.00000         300.00
  CASTING, REMOVE                         |                            |                            |
0011 202-51328                        LUMP|  104596.00000     104596.00|  100000.00000     100000.00|   49000.00000       49000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0012 202-51328                        LUMP|   22623.00000      22623.00|   25000.00000      25000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1618530
                                          |HENDERSON, H.E., INC.       |ROBERTSON, DUNCAN, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-51822               311.000  m2  |      12.79000       3977.69|      10.00000       3110.00|       5.50000        1710.50
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0014 202-60820              1243.000  m2  |       2.63000       3269.09|       6.00000       7458.00|       5.50000        6836.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-60822               311.000  m2  |       6.50000       2021.50|      10.00000       3110.00|       5.50000        1710.50
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0016 202-93741                 8.000  EACH|     121.64000        973.12|     300.00000       2400.00|     110.00000         880.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0017 202-96133                14.900  m   |      18.53000        276.10|      25.00000        372.50|      40.00000         596.00
  PIPE, REMOVE                            |                            |                            |
0018 203-02000              6136.000  m3  |       5.75000      35282.00|      10.00000      61360.00|      12.00000       73632.00
  EXCAVATION, COMMON                      |                            |                            |
0019 203-02010                 6.000  m3  |     105.33000        631.98|    1000.00000       6000.00|     110.00000         660.00
  EXCAVATION, ROCK                        |                            |                            |
0020 205-02229               758.100  m   |       8.74000       6625.79|       2.50000       1895.25|       8.50000        6443.85
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0021 206-51220                25.600  m3  |      15.83000        405.25|     200.00000       5120.00|     330.00000        8448.00
  EXCAVATION, WET                         |                            |                            |
0022 206-51225                36.000  m3  |      11.26000        405.36|      15.00000        540.00|      30.00000        1080.00
  EXCAVATION, DRY                         |                            |                            |
0023 211-02060                56.800  m3  |      32.33000       1836.34|      25.00000       1420.00|      55.00000        3124.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 213-52830                34.400  m3  |      83.55000       2874.12|     150.00000       5160.00|     120.00000        4128.00
  FLOWABLE MORTAR                         |                            |                            |
0025 303-52308              1637.200  Mg  |      12.99000      21267.23|      13.00000      21283.60|      21.00000       34381.20
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 402-05473               374.600  Mg  |      53.95000      20209.67|      52.33000      19602.81|      49.00000       18355.40
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0027 402-05477               240.400  Mg  |      64.97000      15618.79|      68.07000      16364.02|      63.00000       15145.20
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0028 402-05481              1002.400  Mg  |      37.87000      37960.89|      38.10000      38191.44|      36.00000       36086.40
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0029 402-05490               640.000  Mg  |      51.45000      32928.00|      51.46000      32934.40|      48.00000       30720.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0030 406-05521              2468.000  m2  |       0.05000        123.40|       0.07000        172.76|       0.10000         246.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                 8.000  EACH|    1207.50000       9660.00|    1265.00000      10120.00|    1200.00000        9600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-01700                 4.000  EACH|    1732.50000       6930.00|    1815.00000       7260.00|    1650.00000        6600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1618530
                                          |HENDERSON, H.E., INC.       |ROBERTSON, DUNCAN, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-04746                 6.000  EACH|    5880.00000      35280.00|    6160.00000      36960.00|    6000.00000       36000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0034 601-94689                 4.000  EACH|    3307.50000      13230.00|    3465.00000      13860.00|    2900.00000       11600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0035 601-99105              1535.400  m   |      33.08000      50791.03|      34.65000      53201.61|      31.00000       47597.40
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 602-06639               329.000  m   |      65.86000      21667.94|      75.00000      24675.00|      85.00000       27965.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0037 602-06646               402.000  m   |      60.95000      24501.90|      75.00000      30150.00|      85.00000       34170.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0038 602-06729                26.000  EACH|      21.00000        546.00|      10.00000        260.00|      10.50000         273.00
  BARRIER DELINEATOR                      |                            |                            |
0039 610-06257               545.800  m2  |      46.30000      25270.54|      70.00000      38206.00|      60.00000       32748.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0040 616-02320               457.100  m2  |       2.89000       1321.02|       4.00000       1828.40|       5.00000        2285.50
  GEOTEXTILES                             |                            |                            |
0041 616-05688               211.300  Mg  |      37.44000       7911.07|      35.00000       7395.50|      45.00000        9508.50
  RIPRAP, CLASS 1                         |                            |                            |
0042 616-05689               300.000  Mg  |      61.32000      18396.00|      40.00000      12000.00|      50.00000       15000.00
  RIPRAP, CLASS 2                         |                            |                            |
0043 616-06405               838.000  Mg  |      17.48000      14648.24|      16.00000      13408.00|      24.00000       20112.00
  RIPRAP, REVETMENT                       |                            |                            |
0044 616-95754                94.600  m   |      51.95000       4914.47|      10.00000        946.00|      20.00000        1892.00
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0045 621-01004                 1.000  EACH|     682.50000        682.50|     725.00000        725.00|     695.00000         695.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-06559              6400.000  m2  |       0.49000       3136.00|       0.54000       3456.00|       0.50000        3200.00
  MULCHED SEEDING, R                      |                            |                            |
0047 621-06574               776.300  m2  |       4.96000       3850.45|       4.35000       3376.90|       5.00000        3881.50
  SODDING                                 |                            |                            |
0048 701-05561                 7.100  m   |     456.75000       3242.93|    1000.00000       7100.00|    1000.00000        7100.00
  DRILLED SHAFT                           |                            |                            |
0049 701-05670                 0.600  m   |    1890.00000       1134.00|    3500.00000       2100.00|    1750.00000        1050.00
  DRILLED ROCK SOCKET                     |                            |                            |
0050 701-05672                        LUMP|    3150.00000       3150.00|    4500.00000       4500.00|   13500.00000       13500.00
  MOBILIZTION AND DEMOBILIZATION FOR      |                            |                            |
  DRILLED SHAFT , STR NO 1                |                            |                            |
0051 702-03607                 1.000  EACH|     525.00000        525.00|     600.00000        600.00|     600.00000         600.00
  CORED HOLE IN CONCRETE                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1618530
                                          |HENDERSON, H.E., INC.       |ROBERTSON, DUNCAN, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 702-04433                 1.000  EACH|      57.25000         57.25|     600.00000        600.00|     300.00000         300.00
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0053 702-51005                45.000  m3  |     416.08000      18723.60|     750.00000      33750.00|    1200.00000       54000.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0054 702-51015                 5.000  m3  |     539.59000       2697.95|    1000.00000       5000.00|     600.00000        3000.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0055 702-51863               266.000  EACH|       9.30000       2473.80|       7.00000       1862.00|       7.00000        1862.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0056 703-01540                20.000  EACH|      11.31000        226.20|      15.00000        300.00|      24.00000         480.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0057 703-51030             14095.000  kg  |       0.92000      12967.40|       1.25000      17618.75|       1.15000       16209.25
  REINFORCING STEEL                       |                            |                            |
0058 703-51032             23613.000  kg  |       1.06000      25029.78|       1.35000      31877.55|       1.35000       31877.55
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0059 703-97936               489.000  EACH|      16.25000       7946.25|      15.00000       7335.00|      16.00000        7824.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0060 704-51002               246.000  m3  |     468.91000     115351.86|     450.00000     110700.00|     500.00000      123000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0061 706-05732                 8.000  EACH|    1050.00000       8400.00|    1000.00000       8000.00|    1300.00000       10400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0063 708-51813                10.000  m2  |     846.30000       8463.00|    1000.00000      10000.00|     850.00000        8500.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0064 709-51821                        LUMP|    4725.00000       4725.00|    7000.00000       7000.00|    4750.00000        4750.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0065 709-51821                        LUMP|    2131.50000       2131.50|    2500.00000       2500.00|    2100.00000        2100.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0066 711-94837                        LUMP|   13734.16000      13734.16|   25000.00000      25000.00|   15000.00000       15000.00
  JACKING AND SUPPORTING CONCRETE SLAB ,  |                            |                            |
  STR NO 2                                |                            |                            |
0067 715-05171                12.200  m   |      88.11000       1074.94|     100.00000       1220.00|     100.00000        1220.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0068 715-05175                11.800  m   |     108.37000       1278.77|     130.00000       1534.00|     140.00000        1652.00
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0069 715-46010                 2.000  EACH|     193.33000        386.66|     250.00000        500.00|     425.00000         850.00
  PIPE END SECTION, 450 mm                |                            |                            |
0070 715-46030                 2.000  EACH|     339.01000        678.02|     400.00000        800.00|     650.00000        1300.00
  PIPE END SECTION, 750 mm                |                            |                            |
0071 722-51842               319.000  m2  |      55.10000      17576.90|      50.00000      15950.00|      70.00000       22330.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0072 722-51846                 4.100  m3  |     395.00000       1619.50|     395.00000       1619.50|     395.00000        1619.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 35-1310611              |(3) 35-1618530
                                          |HENDERSON, H.E., INC.       |ROBERTSON, DUNCAN, INC.     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 722-51852                64.000  m2  |     104.44000       6684.16|      50.00000       3200.00|     100.00000        6400.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0074 801-01851                        LUMP|   14000.00000      14000.00|   25000.00000      25000.00|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 1                              |                            |                            |
0075 801-01851                        LUMP|   14000.00000      14000.00|   25000.00000      25000.00|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 2                              |                            |                            |
0076 801-04308                 6.000  EACH|     336.00000       2016.00|     352.00000       2112.00|     350.00000        2100.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06207              5847.000  m   |       3.13000      18301.11|       3.28000      19178.16|       3.00000       17541.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0078 801-06606                 6.000  EACH|     110.25000        661.50|     115.50000        693.00|     140.00000         840.00
  BARRICADE, IIIB                         |                            |                            |
0079 801-06640                70.000  EACH|      99.75000       6982.50|     104.50000       7315.00|     100.00000        7000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06645                31.000  EACH|      36.75000       1139.25|      38.50000       1193.50|      35.00000        1085.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 801-06775                        LUMP|   35681.00000      35681.00|   12500.00000      12500.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0082 808-06712               439.000  m   |       0.21000         92.19|       0.22000         96.58|       0.32000         140.48
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0083 808-06713              2510.800  m   |       0.18000        451.94|       0.20000        502.16|       0.32000         803.46
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0084 808-06714               754.800  m   |       0.21000        158.51|       0.22000        166.05|       0.32000         241.54
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0085 808-06716              1270.000  m   |       1.72000       2184.40|       1.80000       2286.00|       0.85000        1079.50
  LINE, REMOVE                            |                            |                            |
0086 808-75998                53.000  EACH|      25.73000       1363.69|      27.00000       1431.00|      30.00000        1590.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0087 706-51025               116.400  m   |     110.25000      12833.10|     125.00000      14550.00|     125.00000       14550.00
  CONCRETE, C, RAILING                    |                            |                            |
     SECTION TOTALS                       |             $  1,011,373.31|             $  1,119,685.94|                $  1,130,957.03
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,011,373.31|             $  1,119,685.94|                $  1,130,957.03
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-0918397              |
                                          |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1500.00000      13500.00|    2400.00000      21600.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|    9900.00000       9900.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   57600.00000      57600.00|   69000.00000      69000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    7500.00000       7500.00|
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|    1000.00000       1000.00|    7500.00000       7500.00|
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-02240               477.600  m2  |      20.00000       9552.00|      30.00000      14328.00|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               232.000  m   |      10.00000       2320.00|      15.00000       3480.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02271                 4.000  EACH|     100.00000        400.00|     600.00000       2400.00|
  HEADWALL, REMOVE                        |                            |                            |
0009 202-02274                27.500  m   |      10.00000        275.00|      30.00000        825.00|
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0010 202-02772                 2.000  EACH|      50.00000        100.00|     150.00000        300.00|
  CASTING, REMOVE                         |                            |                            |
0011 202-51328                        LUMP|   75000.00000      75000.00|   70000.00000      70000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0012 202-51328                        LUMP|   15000.00000      15000.00|   16000.00000      16000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0013 202-51822               311.000  m2  |       9.50000       2954.50|      13.00000       4043.00|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0014 202-60820              1243.000  m2  |       4.00000       4972.00|      16.00000      19888.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-60822               311.000  m2  |       4.00000       1244.00|      13.00000       4043.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0016 202-93741                 8.000  EACH|     150.00000       1200.00|     400.00000       3200.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0017 202-96133                14.900  m   |      10.00000        149.00|      80.00000       1192.00|
  PIPE, REMOVE                            |                            |                            |
0018 203-02000              6136.000  m3  |       9.00000      55224.00|      17.00000     104312.00|
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-0918397              |
                                          |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 203-02010                 6.000  m3  |    1000.00000       6000.00|    1100.00000       6600.00|
  EXCAVATION, ROCK                        |                            |                            |
0020 205-02229               758.100  m   |       9.60000       7277.76|       5.15000       3904.22|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0021 206-51220                25.600  m3  |    1000.00000      25600.00|    1900.00000      48640.00|
  EXCAVATION, WET                         |                            |                            |
0022 206-51225                36.000  m3  |      20.00000        720.00|      40.00000       1440.00|
  EXCAVATION, DRY                         |                            |                            |
0023 211-02060                56.800  m3  |      22.00000       1249.60|      52.00000       2953.60|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 213-52830                34.400  m3  |     125.00000       4300.00|      90.00000       3096.00|
  FLOWABLE MORTAR                         |                            |                            |
0025 303-52308              1637.200  Mg  |      20.00000      32744.00|      18.00000      29469.60|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 402-05473               374.600  Mg  |      53.00000      19853.80|      51.00000      19104.60|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0027 402-05477               240.400  Mg  |      68.00000      16347.20|      68.00000      16347.20|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0028 402-05481              1002.400  Mg  |      60.00000      60144.00|      62.00000      62148.80|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0029 402-05490               640.000  Mg  |      48.00000      30720.00|      69.00000      44160.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0030 406-05521              2468.000  m2  |       0.06000        148.08|       0.10000        246.80|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                 8.000  EACH|    1265.00000      10120.00|    1150.00000       9200.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-01700                 4.000  EACH|    1815.00000       7260.00|    1650.00000       6600.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0033 601-04746                 6.000  EACH|    6200.00000      37200.00|    5600.00000      33600.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0034 601-94689                 4.000  EACH|    3465.00000      13860.00|    3150.00000      12600.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0035 601-99105              1535.400  m   |      34.65000      53201.61|      31.50000      48365.10|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 602-06639               329.000  m   |      95.00000      31255.00|      77.00000      25333.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0037 602-06646               402.000  m   |      90.00000      36180.00|      57.00000      22914.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0038 602-06729                26.000  EACH|      10.00000        260.00|       7.00000        182.00|
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-0918397              |
                                          |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 610-06257               545.800  m2  |      65.00000      35477.00|      75.00000      40935.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0040 616-02320               457.100  m2  |       3.50000       1599.85|       3.00000       1371.30|
  GEOTEXTILES                             |                            |                            |
0041 616-05688               211.300  Mg  |      40.00000       8452.00|      43.00000       9085.90|
  RIPRAP, CLASS 1                         |                            |                            |
0042 616-05689               300.000  Mg  |      50.00000      15000.00|      46.00000      13800.00|
  RIPRAP, CLASS 2                         |                            |                            |
0043 616-06405               838.000  Mg  |      19.00000      15922.00|      24.00000      20112.00|
  RIPRAP, REVETMENT                       |                            |                            |
0044 616-95754                94.600  m   |      15.00000       1419.00|      14.00000       1324.40|
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0045 621-01004                 1.000  EACH|     750.00000        750.00|     350.00000        350.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-06559              6400.000  m2  |       0.54000       3456.00|       0.43000       2752.00|
  MULCHED SEEDING, R                      |                            |                            |
0047 621-06574               776.300  m2  |       5.40000       4192.02|       3.32000       2577.32|
  SODDING                                 |                            |                            |
0048 701-05561                 7.100  m   |     210.00000       1491.00|    1900.00000      13490.00|
  DRILLED SHAFT                           |                            |                            |
0049 701-05670                 0.600  m   |   10000.00000       6000.00|   11000.00000       6600.00|
  DRILLED ROCK SOCKET                     |                            |                            |
0050 701-05672                        LUMP|    2500.00000       2500.00|    6000.00000       6000.00|
  MOBILIZTION AND DEMOBILIZATION FOR      |                            |                            |
  DRILLED SHAFT , STR NO 1                |                            |                            |
0051 702-03607                 1.000  EACH|     500.00000        500.00|     400.00000        400.00|
  CORED HOLE IN CONCRETE                  |                            |                            |
0052 702-04433                 1.000  EACH|     200.00000        200.00|     200.00000        200.00|
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0053 702-51005                45.000  m3  |     585.00000      26325.00|     950.00000      42750.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0054 702-51015                 5.000  m3  |     600.00000       3000.00|     800.00000       4000.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0055 702-51863               266.000  EACH|      15.00000       3990.00|      28.00000       7448.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0056 703-01540                20.000  EACH|      12.00000        240.00|      17.00000        340.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0057 703-51030             14095.000  kg  |       1.10000      15504.50|       1.00000      14095.00|
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-0918397              |
                                          |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 703-51032             23613.000  kg  |       1.25000      29516.25|       1.15000      27154.95|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0059 703-97936               489.000  EACH|      15.00000       7335.00|      19.00000       9291.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0060 704-51002               246.000  m3  |     520.00000     127920.00|     700.00000     172200.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0061 706-05732                 8.000  EACH|    1100.00000       8800.00|    2000.00000      16000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0063 708-51813                10.000  m2  |     970.00000       9700.00|     806.00000       8060.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0064 709-51821                        LUMP|    5300.00000       5300.00|    4500.00000       4500.00|
  SURFACE SEAL , STR NO 1                 |                            |                            |
0065 709-51821                        LUMP|    3450.00000       3450.00|    2030.00000       2030.00|
  SURFACE SEAL , STR NO 2                 |                            |                            |
0066 711-94837                        LUMP|   10000.00000      10000.00|   18000.00000      18000.00|
  JACKING AND SUPPORTING CONCRETE SLAB ,  |                            |                            |
  STR NO 2                                |                            |                            |
0067 715-05171                12.200  m   |      95.00000       1159.00|      92.00000       1122.40|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0068 715-05175                11.800  m   |     160.00000       1888.00|     150.00000       1770.00|
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0069 715-46010                 2.000  EACH|     275.00000        550.00|     275.00000        550.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0070 715-46030                 2.000  EACH|     450.00000        900.00|     420.00000        840.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0071 722-51842               319.000  m2  |      72.00000      22968.00|      70.00000      22330.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0072 722-51846                 4.100  m3  |     395.00000       1619.50|     395.00000       1619.50|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0073 722-51852                64.000  m2  |     100.00000       6400.00|     200.00000      12800.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0074 801-01851                        LUMP|   20000.00000      20000.00|   44000.00000      44000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 1                              |                            |                            |
0075 801-01851                        LUMP|   20000.00000      20000.00|   20000.00000      20000.00|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
  , STR NO 2                              |                            |                            |
0076 801-04308                 6.000  EACH|     352.00000       2112.00|     320.00000       1920.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06207              5847.000  m   |       3.30000      19295.10|       2.98000      17424.06|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,186,247.90                                                  ROUTE : US 231
     CALL ORDER   : 521                     CONTRACT ID : B -25279-A                   COUNTIES : PUTNAM
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1381845              |(5) 35-0918397              |
                                          |HARVEY, GEORGE R. & SON, INC|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-06606                 6.000  EACH|     115.00000        690.00|     105.00000        630.00|
  BARRICADE, IIIB                         |                            |                            |
0079 801-06640                70.000  EACH|     105.00000       7350.00|      95.00000       6650.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0080 801-06645                31.000  EACH|      38.50000       1193.50|      35.00000       1085.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0081 801-06775                        LUMP|   30000.00000      30000.00|   18000.00000      18000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0082 808-06712               439.000  m   |       0.23000        100.97|       0.20000         87.80|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0083 808-06713              2510.800  m   |       0.20000        502.16|       0.17000        426.84|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0084 808-06714               754.800  m   |       0.23000        173.60|       0.20000        150.96|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0085 808-06716              1270.000  m   |       1.80000       2286.00|       1.64000       2082.80|
  LINE, REMOVE                            |                            |                            |
0086 808-75998                53.000  EACH|      27.00000       1431.00|      24.50000       1298.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0087 706-51025               116.400  m   |     120.00000      13968.00|     230.00000      26772.00|
  CONCRETE, C, RAILING                    |                            |                            |
     SECTION TOTALS                       |             $  1,154,558.00|             $  1,382,842.65|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,154,558.00|             $  1,382,842.65|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/03/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0691102

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $    477,855.97     100.0000%
   2   35-1057237     MCCOY, R.L., INC.                                                      $    497,385.80     104.0869%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    505,204.86     105.7232%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    522,401.40     109.3219%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    546,760.84     114.4195%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $    547,992.25     114.6772%
   7   35-1128289     BEATY CONSTRUCTION, INC.                                               $    561,907.28     117.5892%
   8   35-1447641     STRUCTURE CONTRACTORS                                                  $    569,904.35     119.2627%
   9   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    572,593.34     119.8255%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1057237              |(3) 35-1609544
                                          |PRIMCO, INC.                |MCCOY, R.L., INC.           |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1247.95000       7487.70|    1200.00000       7200.00|    1300.00000        7800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4603.99000       4603.99|    8000.00000       8000.00|     100.00000         100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23892.79000      23892.79|   28900.00000      28900.00|   25250.00000       25250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                91.000  m2  |      23.80000       2165.80|      18.00000       1638.00|      16.00000        1456.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               457.200  m   |       6.90000       3154.68|       6.50000       2971.80|       7.80000        3566.16
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               530.000  m   |       9.66000       5119.80|      12.00000       6360.00|       3.50000        1855.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51133               115.000  m   |       8.91000       1024.65|       8.00000        920.00|       1.00000         115.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   62386.05000      62386.05|  120000.00000     120000.00|   71117.00000       71117.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                59.000  m2  |      34.68000       2046.12|      35.00000       2065.00|      25.00000        1475.00
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820               216.000  m2  |       8.31000       1794.96|       9.00000       1944.00|       6.50000        1404.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91385                 8.000  EACH|     189.30000       1514.40|     200.00000       1600.00|     100.00000         800.00
  INLET, REMOVE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1057237              |(3) 35-1609544
                                          |PRIMCO, INC.                |MCCOY, R.L., INC.           |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 203-02000               224.500  m3  |      25.94000       5823.53|      18.00000       4041.00|      16.00000        3592.00
  EXCAVATION, COMMON                      |                            |                            |
0013 211-06467                28.200  m3  |      69.92000       1971.74|      32.00000        902.40|      40.00000        1128.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 303-52308               491.200  Mg  |      25.93000      12736.82|      18.00000       8841.60|      23.04000       11317.25
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 404-05511               700.000  m2  |       5.50000       3850.00|       5.50000       3850.00|       6.22000        4354.00
  SEAL COAT, 2                            |                            |                            |
0016 406-05521               602.000  m2  |       0.40000        240.80|       0.40000        240.80|       0.45000         270.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01522                 4.000  EACH|    1150.00000       4600.00|    1200.00000       4800.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-94689                 4.000  EACH|    2950.00000      11800.00|    3100.00000      12400.00|    3334.00000       13336.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-99105               114.300  m   |      30.25000       3457.58|      34.00000       3886.20|      34.18000        3906.77
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06639               180.000  m   |      43.70000       7866.00|      65.00000      11700.00|      79.00000       14220.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06646               120.000  m   |      33.67000       4040.40|      60.00000       7200.00|      85.50000       10260.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0022 602-06729                26.000  EACH|      11.00000        286.00|      10.00000        260.00|      12.00000         312.00
  BARRIER DELINEATOR                      |                            |                            |
0023 605-05523               145.000  m   |      25.00000       3625.00|      25.00000       3625.00|      28.25000        4096.25
  CURB, HMA                               |                            |                            |
0024 607-98211                 4.000  m2  |     170.50000        682.00|     600.00000       2400.00|      75.00000         300.00
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0025 610-05527               286.000  Mg  |      75.00000      21450.00|      75.00000      21450.00|      84.75000       24238.50
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               113.000  m2  |      60.00000       6780.00|      72.00000       8136.00|      64.00000        7232.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 615-06510                 2.000  EACH|     385.00000        770.00|     440.00000        880.00|     435.00000         870.00
  MONUMENT, C                             |                            |                            |
0028 615-06527                 1.000  EACH|     385.00000        385.00|     500.00000        500.00|     435.00000         435.00
  MONUMENT, SECTION CORNER                |                            |                            |
0029 616-02320               232.000  m2  |       2.50000        580.00|       3.00000        696.00|       2.00000         464.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               130.000  Mg  |      33.34000       4334.20|      22.00000       2860.00|      33.50000        4355.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-06455               107.000  m2  |      60.00000       6420.00|      55.00000       5885.00|      65.00000        6955.00
  SLOPEWALL                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1057237              |(3) 35-1609544
                                          |PRIMCO, INC.                |MCCOY, R.L., INC.           |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 702-51005                39.600  m3  |     800.00000      31680.00|     450.00000      17820.00|     743.04000       29424.38
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0033 702-51863                48.000  EACH|      12.17000        584.16|      12.00000        576.00|       8.00000         384.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51030              2641.000  kg  |       1.18000       3116.38|       1.20000       3169.20|       1.05000        2773.05
  REINFORCING STEEL                       |                            |                            |
0035 703-51032             24501.000  kg  |       1.31000      32096.31|       1.30000      31851.30|       1.22000       29891.22
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 704-51002               132.500  m3  |     500.00000      66250.00|     450.00000      59625.00|     522.67000       69253.78
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1000.00000       4000.00|    1100.00000       4400.00|    1243.00000        4972.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                30.700  m3  |     435.00000      13354.50|     315.00000       9670.50|     389.85000       11968.40
  CONCRETE, C, RAILING                    |                            |                            |
0039 708-51806                 2.000  m2  |     672.45000       1344.90|     200.00000        400.00|     538.00000        1076.00
  REPOINTING MASONRY                      |                            |                            |
0040 709-51821                        LUMP|    3592.96000       3592.96|    8000.00000       8000.00|    4627.00000        4627.00
  SURFACE SEAL                            |                            |                            |
0041 711-51038                        LUMP|   70990.00000      70990.00|    9000.00000       9000.00|   83489.00000       83489.00
  STRUCTURAL STEEL                        |                            |                            |
0042 711-51864               564.000  EACH|      12.02000       6779.28|      18.00000      10152.00|      15.82000        8922.48
  DRILLED HOLE                            |                            |                            |
0043 711-51877                        LUMP|    6297.00000       6297.00|   24000.00000      24000.00|    5057.00000        5057.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0044 711-96800              1296.000  EACH|       1.87000       2423.52|       8.00000      10368.00|       3.42000        4432.32
  STUD SHEAR CONNECTOR                    |                            |                            |
0045 715-05407                26.000  m   |      30.20000        785.20|      35.00000        910.00|      10.00000         260.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0046 726-99095                24.000  EACH|     428.38000      10281.12|     500.00000      12000.00|     336.65000        8079.60
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0047 801-04308                 4.000  EACH|     295.00000       1180.00|     190.00000        760.00|     215.00000         860.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06606                 8.000  EACH|     120.00000        960.00|      75.00000        600.00|      85.00000         680.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                18.000  EACH|      98.00000       1764.00|      90.00000       1620.00|     102.00000        1836.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                15.000  EACH|      75.00000       1125.00|      60.00000        900.00|      68.00000        1020.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|    1643.43000       1643.43|    5000.00000       5000.00|    3952.00000        3952.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 808-06713               682.000  m   |       0.70000        477.40|       0.30000        204.60|       0.34000         231.88
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1057237              |(3) 35-1609544
                                          |PRIMCO, INC.                |MCCOY, R.L., INC.           |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06714               344.000  m   |       0.70000        240.80|       0.60000        206.40|       0.68000         233.92
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    477,855.97|             $    497,385.80|                $    505,204.86
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    477,855.97|             $    497,385.80|                $    505,204.86
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1618530              |(6) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1000.00000       6000.00|    1400.00000       8400.00|     750.00000        4500.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4500.00000       4500.00|    7500.00000       7500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25500.00000      25500.00|   27000.00000      27000.00|   27000.00000       27000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                91.000  m2  |      15.00000       1365.00|      30.00000       2730.00|      21.00000        1911.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               457.200  m   |       7.50000       3429.00|       8.00000       3657.60|       7.50000        3429.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               530.000  m   |       6.50000       3445.00|      12.00000       6360.00|      19.00000       10070.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51133               115.000  m   |       2.50000        287.50|      12.25000       1408.75|      10.00000        1150.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   92500.00000      92500.00|   38000.00000      38000.00|   65000.00000       65000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                59.000  m2  |      20.00000       1180.00|      35.00000       2065.00|      20.00000        1180.00
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820               216.000  m2  |       7.50000       1620.00|      15.00000       3240.00|       9.20000        1987.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91385                 8.000  EACH|     125.00000       1000.00|     350.00000       2800.00|     150.00000        1200.00
  INLET, REMOVE                           |                            |                            |
0012 203-02000               224.500  m3  |      12.00000       2694.00|      28.00000       6286.00|      25.00000        5612.50
  EXCAVATION, COMMON                      |                            |                            |
0013 211-06467                28.200  m3  |      50.00000       1410.00|      80.00000       2256.00|      90.00000        2538.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 303-52308               491.200  Mg  |      20.00000       9824.00|      25.00000      12280.00|      19.00000        9332.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 404-05511               700.000  m2  |       6.00000       4200.00|       6.00000       4200.00|       6.00000        4200.00
  SEAL COAT, 2                            |                            |                            |
0016 406-05521               602.000  m2  |       0.50000        301.00|       0.45000        270.90|       0.50000         301.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01522                 4.000  EACH|    1225.00000       4900.00|    1200.00000       4800.00|    1290.00000        5160.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-94689                 4.000  EACH|    3200.00000      12800.00|    3000.00000      12000.00|    3150.00000       12600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-99105               114.300  m   |      33.00000       3771.90|      32.00000       3657.60|      32.00000        3657.60
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06639               180.000  m   |      59.50000      10710.00|      90.00000      16200.00|      82.00000       14760.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1618530              |(6) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 602-06646               120.000  m   |      57.50000       6900.00|      86.00000      10320.00|      71.00000        8520.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0022 602-06729                26.000  EACH|       7.50000        195.00|      10.00000        260.00|       6.20000         161.20
  BARRIER DELINEATOR                      |                            |                            |
0023 605-05523               145.000  m   |      26.50000       3842.50|      26.00000       3770.00|      27.00000        3915.00
  CURB, HMA                               |                            |                            |
0024 607-98211                 4.000  m2  |     150.00000        600.00|      60.00000        240.00|     370.00000        1480.00
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0025 610-05527               286.000  Mg  |      77.50000      22165.00|      80.00000      22880.00|      85.00000       24310.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               113.000  m2  |      58.50000       6610.50|      52.00000       5876.00|      52.00000        5876.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 615-06510                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     400.00000         800.00
  MONUMENT, C                             |                            |                            |
0028 615-06527                 1.000  EACH|     400.00000        400.00|     400.00000        400.00|     400.00000         400.00
  MONUMENT, SECTION CORNER                |                            |                            |
0029 616-02320               232.000  m2  |       3.00000        696.00|       4.00000        928.00|       5.50000        1276.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               130.000  Mg  |      26.00000       3380.00|      32.00000       4160.00|      28.00000        3640.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-06455               107.000  m2  |      45.00000       4815.00|      44.00000       4708.00|      44.00000        4708.00
  SLOPEWALL                               |                            |                            |
0032 702-51005                39.600  m3  |     465.00000      18414.00|     535.00000      21186.00|     570.00000       22572.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0033 702-51863                48.000  EACH|       8.60000        412.80|      15.00000        720.00|      12.00000         576.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51030              2641.000  kg  |       1.35000       3565.35|       1.25000       3301.25|       1.30000        3433.30
  REINFORCING STEEL                       |                            |                            |
0035 703-51032             24501.000  kg  |       1.35000      33076.35|       1.40000      34301.40|       1.35000       33076.35
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 704-51002               132.500  m3  |     425.00000      56312.50|     600.00000      79500.00|     440.00000       58300.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                30.700  m3  |     350.00000      10745.00|     550.00000      16885.00|     530.00000       16271.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 708-51806                 2.000  m2  |     400.00000        800.00|     200.00000        400.00|     550.00000        1100.00
  REPOINTING MASONRY                      |                            |                            |
0040 709-51821                        LUMP|    4750.00000       4750.00|    5100.00000       5100.00|    6500.00000        6500.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1618530              |(6) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|AMERICAN CONTRACTING & SERVI|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 711-51038                        LUMP|   95000.00000      95000.00|  101000.00000     101000.00|  108000.00000      108000.00
  STRUCTURAL STEEL                        |                            |                            |
0042 711-51864               564.000  EACH|      15.00000       8460.00|      19.00000      10716.00|      15.20000        8572.80
  DRILLED HOLE                            |                            |                            |
0043 711-51877                        LUMP|   13250.00000      13250.00|    8500.00000       8500.00|   12000.00000       12000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0044 711-96800              1296.000  EACH|       2.40000       3110.40|       2.25000       2916.00|       1.75000        2268.00
  STUD SHEAR CONNECTOR                    |                            |                            |
0045 715-05407                26.000  m   |      25.00000        650.00|      65.00000       1690.00|      38.00000         988.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0046 726-99095                24.000  EACH|     600.00000      14400.00|     550.00000      13200.00|     650.00000       15600.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0047 801-04308                 4.000  EACH|     250.00000       1000.00|     226.00000        904.00|     215.00000         860.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06606                 8.000  EACH|     100.00000        800.00|      85.00000        680.00|      90.00000         720.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                18.000  EACH|     100.00000       1800.00|     105.00000       1890.00|     100.00000        1800.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                15.000  EACH|      80.00000       1200.00|      70.00000       1050.00|      80.00000        1200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|    7500.00000       7500.00|   18098.16000      18098.16|   13000.00000       13000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 808-06713               682.000  m   |       0.40000        272.80|       0.35000        238.70|       0.35000         238.70
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               344.000  m   |       0.70000        240.80|       0.67000        230.48|       0.70000         240.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    522,401.40|             $    546,760.84|                $    547,992.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    522,401.40|             $    546,760.84|                $    547,992.25
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1447641              |(9) 35-2040801
                                          |BEATY CONSTRUCTION, INC.    |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1700.00000      10200.00|    1300.00000       7800.00|    1250.00000        7500.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    7400.00000       7400.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   27000.00000      27000.00|   28000.00000      28000.00|   28000.00000       28000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                91.000  m2  |      21.00000       1911.00|      40.00000       3640.00|      16.00000        1456.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               457.200  m   |       7.50000       3429.00|       7.00000       3200.40|       6.90000        3154.68
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277               530.000  m   |      10.00000       5300.00|      15.00000       7950.00|      17.00000        9010.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-51133               115.000  m   |      15.00000       1725.00|      10.00000       1150.00|      15.00000        1725.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   56451.00000      56451.00|   65000.00000      65000.00|   60000.00000       60000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51368                59.000  m2  |      35.00000       2065.00|      48.00000       2832.00|      50.00000        2950.00
  SLOPEWALL, REMOVE                       |                            |                            |
0010 202-60820               216.000  m2  |      12.00000       2592.00|      10.00000       2160.00|       9.00000        1944.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 202-91385                 8.000  EACH|     205.00000       1640.00|     175.00000       1400.00|     300.00000        2400.00
  INLET, REMOVE                           |                            |                            |
0012 203-02000               224.500  m3  |      10.00000       2245.00|      33.00000       7408.50|      16.00000        3592.00
  EXCAVATION, COMMON                      |                            |                            |
0013 211-06467                28.200  m3  |      46.00000       1297.20|      55.00000       1551.00|      65.00000        1833.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 303-52308               491.200  Mg  |      23.00000      11297.60|      24.00000      11788.80|      20.00000        9824.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 404-05511               700.000  m2  |       6.00000       4200.00|       5.50000       3850.00|       5.50000        3850.00
  SEAL COAT, 2                            |                            |                            |
0016 406-05521               602.000  m2  |       0.45000        270.90|       0.40000        240.80|       0.40000         240.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-01522                 4.000  EACH|    1250.00000       5000.00|    1300.00000       5200.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0018 601-94689                 4.000  EACH|    3200.00000      12800.00|    8000.00000      32000.00|    2950.00000       11800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0019 601-99105               114.300  m   |      33.00000       3771.90|      32.00000       3657.60|      30.25000        3457.58
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06639               180.000  m   |      57.00000      10260.00|      42.00000       7560.00|      70.00000       12600.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1447641              |(9) 35-2040801
                                          |BEATY CONSTRUCTION, INC.    |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 602-06646               120.000  m   |      55.00000       6600.00|      42.00000       5040.00|      65.00000        7800.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0022 602-06729                26.000  EACH|      12.00000        312.00|      12.00000        312.00|      11.00000         286.00
  BARRIER DELINEATOR                      |                            |                            |
0023 605-05523               145.000  m   |      27.00000       3915.00|      25.00000       3625.00|      25.00000        3625.00
  CURB, HMA                               |                            |                            |
0024 607-98211                 4.000  m2  |     270.00000       1080.00|      75.00000        300.00|      50.00000         200.00
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0025 610-05527               286.000  Mg  |      82.00000      23452.00|      77.00000      22022.00|      75.00000       21450.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06257               113.000  m2  |      75.00000       8475.00|      55.00000       6215.00|      70.00000        7910.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0027 615-06510                 2.000  EACH|     420.00000        840.00|     400.00000        800.00|     385.00000         770.00
  MONUMENT, C                             |                            |                            |
0028 615-06527                 1.000  EACH|     420.00000        420.00|     600.00000        600.00|     385.00000         385.00
  MONUMENT, SECTION CORNER                |                            |                            |
0029 616-02320               232.000  m2  |       2.00000        464.00|       4.00000        928.00|       3.00000         696.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               130.000  Mg  |      28.00000       3640.00|      38.00000       4940.00|      27.00000        3510.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-06455               107.000  m2  |     111.00000      11877.00|      55.00000       5885.00|      60.00000        6420.00
  SLOPEWALL                               |                            |                            |
0032 702-51005                39.600  m3  |    1000.00000      39600.00|     700.00000      27720.00|     900.00000       35640.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0033 702-51863                48.000  EACH|       8.75000        420.00|      15.00000        720.00|      11.00000         528.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51030              2641.000  kg  |       1.10000       2905.10|       1.25000       3301.25|       1.30000        3433.30
  REINFORCING STEEL                       |                            |                            |
0035 703-51032             24501.000  kg  |       1.20000      29401.20|       1.50000      36751.50|       1.50000       36751.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0036 704-51002               132.500  m3  |     600.00000      79500.00|     500.00000      66250.00|     600.00000       79500.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1625.00000       6500.00|    1100.00000       4400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51020                30.700  m3  |     565.00000      17345.50|     325.00000       9977.50|     600.00000       18420.00
  CONCRETE, C, RAILING                    |                            |                            |
0039 708-51806                 2.000  m2  |     585.00000       1170.00|     315.00000        630.00|     800.00000        1600.00
  REPOINTING MASONRY                      |                            |                            |
0040 709-51821                        LUMP|    5700.00000       5700.00|    5500.00000       5500.00|    5220.00000        5220.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   622,215.45                                                  ROUTE : I-69
     CALL ORDER   : 541                     CONTRACT ID : B -25282-A                   COUNTIES : MADISON
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1447641              |(9) 35-2040801
                                          |BEATY CONSTRUCTION, INC.    |STRUCTURE CONTRACTORS       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 711-51038                        LUMP|   89197.00000      89197.00|  115000.00000     115000.00|  111000.00000      111000.00
  STRUCTURAL STEEL                        |                            |                            |
0042 711-51864               564.000  EACH|      15.00000       8460.00|      15.00000       8460.00|      12.00000        6768.00
  DRILLED HOLE                            |                            |                            |
0043 711-51877                        LUMP|   20291.78000      20291.78|   10000.00000      10000.00|   12500.00000       12500.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0044 711-96800              1296.000  EACH|       1.80000       2332.80|       2.00000       2592.00|       1.63000        2112.48
  STUD SHEAR CONNECTOR                    |                            |                            |
0045 715-05407                26.000  m   |      13.50000        351.00|      20.00000        520.00|      40.00000        1040.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0046 726-99095                24.000  EACH|     620.00000      14880.00|     300.00000       7200.00|     700.00000       16800.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0047 801-04308                 4.000  EACH|     210.00000        840.00|     300.00000       1200.00|     190.00000         760.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0048 801-06606                 8.000  EACH|      90.00000        720.00|     150.00000       1200.00|      75.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                18.000  EACH|     100.00000       1800.00|     100.00000       1800.00|      90.00000        1620.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                15.000  EACH|     100.00000       1500.00|      80.00000       1200.00|      60.00000         900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06775                        LUMP|    9000.00000       9000.00|   10000.00000      10000.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 808-06713               682.000  m   |       0.35000        238.70|       1.00000        682.00|       0.30000         204.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               344.000  m   |       0.65000        223.60|       1.00000        344.00|       0.60000         206.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    561,907.28|             $    569,904.35|                $    572,593.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    561,907.28|             $    569,904.35|                $    572,593.34
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   274,250.00                                                  ROUTE : US 41, I-64 & SR 67
     CALL ORDER   : 551                     CONTRACT ID : B -25284-A                   COUNTIES : VANDERBURGH     KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 017200Z
                                                                                                  064100E
                                                                                                  064100E
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-1028573     CIVIL CONSTRUCTION, INC.                                               $    104,553.00     100.0000%
   2   91-1798131     FLAME ON, INC.                                                         $    106,294.00     101.6651%
   3   35-2072438     TD & O LLC                                                             $    184,801.28     176.7536%
====================================================================================================================================
                                          |(1) 31-1028573              |(2) 91-1798131              |(3) 35-2072438
                                          |CIVIL CONSTRUCTION, INC.    |FLAME ON, INC.              |TD & O LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPAIR-STRAIGHTEN BEAM
                                          |                            |                            |
0001 110-01001                        LUMP|    3595.00000       3595.00|    2000.00000       2000.00|    8632.28000        8632.28
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 711-91149                        LUMP|   14236.00000      14236.00|   20000.00000      20000.00|   15550.00000       15550.00
  STRAIGHTEN STEEL BEAM , STR NO 1        |                            |                            |
0003 711-91149                        LUMP|   23912.00000      23912.00|   20000.00000      20000.00|   18250.00000       18250.00
  STRAIGHTEN STEEL BEAM , STR NO 2        |                            |                            |
0004 711-91149                        LUMP|   27601.00000      27601.00|   20000.00000      20000.00|   17550.00000       17550.00
  STRAIGHTEN STEEL BEAM , STR NO 3        |                            |                            |
0005 711-91149                        LUMP|   13014.00000      13014.00|   18000.00000      18000.00|   13150.00000       13150.00
  STRAIGHTEN STEEL BEAM , STR NO 4        |                            |                            |
0006 711-91149                        LUMP|   10595.00000      10595.00|   20000.00000      20000.00|   12750.00000       12750.00
  STRAIGHTEN STEEL BEAM , STR NO 5        |                            |                            |
0007 711-95290                 5.000  LFT |      50.00000        250.00|     100.00000        500.00|     200.00000        1000.00
  FIELD WELDING                           |                            |                            |
0008 801-06640                64.000  EACH|      65.00000       4160.00|       1.00000         64.00|      66.00000        4224.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0009 801-06645                30.000  EACH|      25.00000        750.00|       1.00000         30.00|      44.00000        1320.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0010 801-06710                35.000  DAY |      20.00000        700.00|      20.00000        700.00|      25.00000         875.00
  FLASHING ARROW SIGN                     |                            |                            |
0011 801-06775                        LUMP|     788.00000        788.00|    1000.00000       1000.00|   19000.00000       19000.00
  MAINTAINING TRAFFIC , STR NO 1          |                            |                            |
0012 801-06775                        LUMP|    1448.00000       1448.00|    1000.00000       1000.00|   17500.00000       17500.00
  MAINTAINING TRAFFIC , STR NO 2          |                            |                            |
0013 801-06775                        LUMP|    1643.00000       1643.00|    1000.00000       1000.00|   19000.00000       19000.00
  MAINTAINING TRAFFIC , STR NO 3          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   274,250.00                                                  ROUTE : US 41, I-64 & SR 67
     CALL ORDER   : 551                     CONTRACT ID : B -25284-A                   COUNTIES : VANDERBURGH     KNOX
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      GIBSON

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 31-1028573              |(2) 91-1798131              |(3) 35-2072438
                                          |CIVIL CONSTRUCTION, INC.    |FLAME ON, INC.              |TD & O LLC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06775                        LUMP|     918.00000        918.00|    1000.00000       1000.00|   17000.00000       17000.00
  MAINTAINING TRAFFIC , STR NO 4          |                            |                            |
0015 801-06775                        LUMP|     943.00000        943.00|    1000.00000       1000.00|   19000.00000       19000.00
  MAINTAINING TRAFFIC , STR NO 5          |                            |                            |
     SECTION TOTALS                       |             $    104,553.00|             $    106,294.00|                $    184,801.28
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    104,553.00|             $    106,294.00|                $    184,801.28
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE:NONE BELOW                                                       ROUTE : SR 152
     CALL ORDER   : 561                     CONTRACT ID : B -25411-A                   COUNTIES : LAKE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION CO                                                  $    984,648.52     100.0000%
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,111,111.11     112.8434%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   279,674.60                                                  ROUTE : SR 37
     CALL ORDER   : 571                     CONTRACT ID : B -25451-A                   COUNTIES : MONROE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 06/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    189,400.00     100.0000%
   2   35-1131315     FIVE STAR PAINTING, INC.                                               $    189,800.00     100.2111%
   3   35-1841931     VENUS PAINTING COMPANY                                                 $    231,670.00     122.3178%
   4   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    256,740.00     135.5543%
   5   35-2019240     CENTRAL PAINTING, INC.                                                 $    263,000.00     138.8595%
   6   35-1645115     THREE STAR PAINTING                                                    $    295,598.36     156.0709%
====================================================================================================================================
                                          |(1) 36-3350477              |(2) 35-1131315              |(3) 35-1841931
                                          |EAGLE PAINTING & MAINTENANCE|FIVE STAR PAINTING, INC.    |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 619-51859                        LUMP|   40300.00000      40300.00|   55325.00000      55325.00|   13000.00000       13000.00
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0002 619-51859                        LUMP|   40300.00000      40300.00|   55325.00000      55325.00|   13000.00000       13000.00
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0003 619-60806                        LUMP|    5000.00000       5000.00|    3700.00000       3700.00|     300.00000         300.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING                                |                            |                            |
0004 619-61000                        LUMP|   40300.00000      40300.00|   65325.00000      65325.00|  101935.00000      101935.00
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0005 619-61000                        LUMP|   40300.00000      40300.00|    5325.00000       5325.00|  101935.00000      101935.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0006 619-93423                        LUMP|   10000.00000      10000.00|    1500.00000       1500.00|     300.00000         300.00
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0007 619-93423                        LUMP|   10000.00000      10000.00|    1500.00000       1500.00|     300.00000         300.00
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0008 709-51821                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     300.00000         300.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0009 709-51821                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     300.00000         300.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0010 801-06640                12.000  EACH|     100.00000       1200.00|     100.00000       1200.00|      25.00000         300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    189,400.00|             $    189,800.00|                $    231,670.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    189,400.00|             $    189,800.00|                $    231,670.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 571 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   279,674.60                                                  ROUTE : SR 37
     CALL ORDER   : 571                     CONTRACT ID : B -25451-A                   COUNTIES : MONROE
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1602596              |(5) 35-2019240              |(6) 35-1645115
                                          |ICARUS INDUSTRIAL PAINTING &|CENTRAL PAINTING, INC.      |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 619-51859                        LUMP|   30791.00000      30791.00|    5000.00000       5000.00|   28024.84000       28024.84
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0002 619-51859                        LUMP|   30791.00000      30791.00|    5000.00000       5000.00|   28024.84000       28024.84
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0003 619-60806                        LUMP|     500.00000        500.00|     300.00000        300.00|    4670.80000        4670.80
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING                                |                            |                            |
0004 619-61000                        LUMP|   97113.00000      97113.00|  125000.00000     125000.00|  112468.14000      112468.14
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0005 619-61000                        LUMP|   97113.00000      97113.00|  125000.00000     125000.00|  112468.14000      112468.14
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0006 619-93423                        LUMP|     200.00000        200.00|    1000.00000       1000.00|    2335.40000        2335.40
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0007 619-93423                        LUMP|     200.00000        200.00|    1000.00000       1000.00|    2335.40000        2335.40
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0008 709-51821                        LUMP|      10.00000         10.00|     300.00000        300.00|    2335.40000        2335.40
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0009 709-51821                        LUMP|      10.00000         10.00|     280.00000        280.00|    2335.40000        2335.40
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0010 801-06640                12.000  EACH|       1.00000         12.00|      10.00000        120.00|      50.00000         600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    256,740.00|             $    263,000.00|                $    295,598.36
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    256,740.00|             $    263,000.00|                $    295,598.36
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   449,256.62                                                  ROUTE : 265 111
     CALL ORDER   : 581                     CONTRACT ID : B -25452-A                   COUNTIES : CLARK           FLOYD
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1841931     VENUS PAINTING COMPANY                                                 $    337,000.00     100.0000%
   2   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    368,100.00     109.2284%
   3   35-1131315     FIVE STAR PAINTING, INC.                         CONDITIONAL           $    413,226.00     122.6189%
   4   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    430,000.00     127.5964%
   5   35-2019240     CENTRAL PAINTING, INC.                                                 $    446,500.00     132.4925%
   6   35-1645115     THREE STAR PAINTING                                                    $    447,700.84     132.8489%
====================================================================================================================================
                                          |(1) 35-1841931              |(2) 36-3350477              |(3) 35-1131315
                                          |VENUS PAINTING COMPANY      |EAGLE PAINTING & MAINTENANCE|FIVE STAR PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING - STR NO I-265-5-5642A WB AND EB; STR NO
               I-265-5-5519A WB AND EB; STR NO 111-22-5516A
                                          |                            |                            |
0001 105-06790                 8.000  MOS |     500.00000       4000.00|     500.00000       4000.00|    1400.00000       11200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 619-05926                        LUMP|     300.00000        300.00|    6000.00000       6000.00|    1500.00000        1500.00
  ENVIRONMENTAL CONTROL , BRIDGE NO. 1    |                            |                            |
0003 619-05926                        LUMP|     300.00000        300.00|    6000.00000       6000.00|    1500.00000        1500.00
  ENVIRONMENTAL CONTROL , BRIDGE NO. 2    |                            |                            |
0004 619-05926                        LUMP|     300.00000        300.00|   11000.00000      11000.00|    1500.00000        1500.00
  ENVIRONMENTAL CONTROL , BRIDGE NO. 3    |                            |                            |
0005 619-05926                        LUMP|     300.00000        300.00|   11000.00000      11000.00|    1500.00000        1500.00
  ENVIRONMENTAL CONTROL , BRIDGE NO. 4    |                            |                            |
0006 619-05926                        LUMP|     300.00000        300.00|   21000.00000      21000.00|    1500.00000        1500.00
  ENVIRONMENTAL CONTROL , BRIDGE NO. 5    |                            |                            |
0007 619-51859                        LUMP|   13000.00000      13000.00|   17500.00000      17500.00|   18190.00000       18190.00
  PAINT STEEL BRIDGE , BRIDGE NO. 1       |                            |                            |
0008 619-51859                        LUMP|   13000.00000      13000.00|   17500.00000      17500.00|   18190.00000       18190.00
  PAINT STEEL BRIDGE , BRIDGE NO. 2       |                            |                            |
0009 619-51859                        LUMP|   13000.00000      13000.00|   24500.00000      24500.00|   35992.00000       35992.00
  PAINT STEEL BRIDGE , BRIDGE NO. 3       |                            |                            |
0010 619-51859                        LUMP|   13000.00000      13000.00|   24500.00000      24500.00|   35992.00000       35992.00
  PAINT STEEL BRIDGE , BRIDGE NO. 4       |                            |                            |
0011 619-51859                        LUMP|    5000.00000       5000.00|   59500.00000      59500.00|   62659.00000       62659.00
  PAINT STEEL BRIDGE , BRIDGE NO. 5       |                            |                            |
0012 619-60806                        LUMP|     300.00000        300.00|    1500.00000       1500.00|     700.00000         700.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 1                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/21/01
                                                                                                                   PAGE : 581 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   449,256.62                                                  ROUTE : 265 111
     CALL ORDER   : 581                     CONTRACT ID : B -25452-A                   COUNTIES : CLARK           FLOYD
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1841931              |(2) 36-3350477              |(3) 35-1131315
                                          |VENUS PAINTING COMPANY      |EAGLE PAINTING & MAINTENANCE|FIVE STAR PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 619-60806                        LUMP|     300.00000        300.00|    1500.00000       1500.00|     700.00000         700.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 2                 |                            |                            |
0014 619-60806                        LUMP|     300.00000        300.00|    1500.00000       1500.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 3                 |                            |                            |
0015 619-60806                        LUMP|     300.00000        300.00|    1500.00000       1500.00|    1500.00000        1500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 4                 |                            |                            |
0016 619-60806                        LUMP|     300.00000        300.00|    5000.00000       5000.00|    3200.00000        3200.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 5                 |                            |                            |
0017 619-61000                        LUMP|   30000.00000      30000.00|   17500.00000      17500.00|   28190.00000       28190.00
  CLEAN STEEL BRIDGE , BRIDGE NO. 1       |                            |                            |
0018 619-61000                        LUMP|   30000.00000      30000.00|   17500.00000      17500.00|   28190.00000       28190.00
  CLEAN STEEL BRIDGE , BRIDGE NO. 2       |                            |                            |
0019 619-61000                        LUMP|   50000.00000      50000.00|   24500.00000      24500.00|   35992.00000       35992.00
  CLEAN STEEL BRIDGE , BRIDGE NO. 3       |                            |                            |
0020 619-61000                        LUMP|   50000.00000      50000.00|   24500.00000      24500.00|   35992.00000       35992.00
  CLEAN STEEL BRIDGE , BRIDGE NO. 4       |                            |                            |
0021 619-61000                        LUMP|  110800.00000     110800.00|   59500.00000      59500.00|   82659.00000       82659.00
  CLEAN STEEL BRIDGE , BRIDGE NO. 5       |                            |                            |
0022 704-51106                16.000  EACH|      25.00000        400.00|     100.00000       1600.00|      30.00000         480.00
  DECK DRAIN                              |                            |                            |
0023 709-51821                        LUMP|     300.00000        300.00|    1000.00000       1000.00|     200.00000         200.00
  SURFACE SEAL , BRIDGE NO. 1             |                            |                            |
0024 709-51821                        LUMP|     300.00000        300.00|    1000.00000       1000.00|     200.00000         200.00
  SURFACE SEAL , BRIDGE NO. 2             |                            |                            |
0025 709-51821                        LUMP|     300.00000        300.00|    1500.00000       1500.00|     250.00000         250.00
  SURFACE SEAL , BRIDGE NO. 3             |                            |                            |
0026 709-51821                        LUMP|     300.00000        300.00|    1500.00000       1500.00|     250.00000         250.00
  SURFACE SEAL , BRIDGE NO. 4             |                            |                            |
0027 709-51821                        LUMP|     300.00000        300.00|    1500.00000       1500.00|     500.00000         500.00
  SURFACE SEAL , BRIDGE NO. 5             |                            |                            |
0028 801-06640                30.000  EACH|      10.00000        300.00|     100.00000       3000.00|     100.00000        3000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    337,000.00|             $    368,100.00|                $    413,226.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    337,000.00|             $    368,100.00|                $    413,226.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   449,256.62                                                  ROUTE : 265 111
     CALL ORDER   : 581                     CONTRACT ID : B -25452-A                   COUNTIES : CLARK           FLOYD
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1602596              |(5) 35-2019240              |(6) 35-1645115
                                          |ICARUS INDUSTRIAL PAINTING &|CENTRAL PAINTING, INC.      |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING - STR NO I-265-5-5642A WB AND EB; STR NO
               I-265-5-5519A WB AND EB; STR NO 111-22-5516A
                                          |                            |                            |
0001 105-06790                 8.000  MOS |     100.00000        800.00|     300.00000       2400.00|     500.00000        4000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 619-05926                        LUMP|     200.00000        200.00|    1000.00000       1000.00|     750.15000         750.15
  ENVIRONMENTAL CONTROL , BRIDGE NO. 1    |                            |                            |
0003 619-05926                        LUMP|     200.00000        200.00|    1000.00000       1000.00|     750.15000         750.15
  ENVIRONMENTAL CONTROL , BRIDGE NO. 2    |                            |                            |
0004 619-05926                        LUMP|     200.00000        200.00|    1000.00000       1000.00|    1683.26000        1683.26
  ENVIRONMENTAL CONTROL , BRIDGE NO. 3    |                            |                            |
0005 619-05926                        LUMP|     200.00000        200.00|    1000.00000       1000.00|    1683.26000        1683.26
  ENVIRONMENTAL CONTROL , BRIDGE NO. 4    |                            |                            |
0006 619-05926                        LUMP|     200.00000        200.00|    1000.00000       1000.00|    2131.52000        2131.52
  ENVIRONMENTAL CONTROL , BRIDGE NO. 5    |                            |                            |
0007 619-51859                        LUMP|   11137.00000      11137.00|    5000.00000       5000.00|    9001.80000        9001.80
  PAINT STEEL BRIDGE , BRIDGE NO. 1       |                            |                            |
0008 619-51859                        LUMP|   11137.00000      11137.00|    5000.00000       5000.00|    9001.80000        9001.80
  PAINT STEEL BRIDGE , BRIDGE NO. 2       |                            |                            |
0009 619-51859                        LUMP|   21397.00000      21397.00|    5000.00000       5000.00|   20199.15000       20199.15
  PAINT STEEL BRIDGE , BRIDGE NO. 3       |                            |                            |
0010 619-51859                        LUMP|   21397.00000      21397.00|    5000.00000       5000.00|   20199.15000       20199.15
  PAINT STEEL BRIDGE , BRIDGE NO. 4       |                            |                            |
0011 619-51859                        LUMP|   50057.00000      50057.00|    5000.00000       5000.00|   25578.27000       25578.27
  PAINT STEEL BRIDGE , BRIDGE NO. 5       |                            |                            |
0012 619-60806                        LUMP|     200.00000        200.00|     300.00000        300.00|     750.15000         750.15
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 1                 |                            |                            |
0013 619-60806                        LUMP|     200.00000        200.00|     300.00000        300.00|     750.15000         750.15
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 2                 |                            |                            |
0014 619-60806                        LUMP|     200.00000        200.00|     300.00000        300.00|    1683.26000        1683.26
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 3                 |                            |                            |
0015 619-60806                        LUMP|     200.00000        200.00|     300.00000        300.00|    1683.26000        1683.26
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 4                 |                            |                            |
0016 619-60806                        LUMP|     200.00000        200.00|     300.00000        300.00|    2131.52000        2131.52
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING , BRIDGE NO. 5                 |                            |                            |
0017 619-61000                        LUMP|   30181.00000      30181.00|   45000.00000      45000.00|   33756.74000       33756.74
  CLEAN STEEL BRIDGE , BRIDGE NO. 1       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   449,256.62                                                  ROUTE : 265 111
     CALL ORDER   : 581                     CONTRACT ID : B -25452-A                   COUNTIES : CLARK           FLOYD
     LETTING DATE : 02/13/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1602596              |(5) 35-2019240              |(6) 35-1645115
                                          |ICARUS INDUSTRIAL PAINTING &|CENTRAL PAINTING, INC.      |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 619-61000                        LUMP|   30181.00000      30181.00|   45000.00000      45000.00|   33756.74000       33756.74
  CLEAN STEEL BRIDGE , BRIDGE NO. 2       |                            |                            |
0019 619-61000                        LUMP|   57985.00000      57985.00|   80000.00000      80000.00|   75746.82000       75746.82
  CLEAN STEEL BRIDGE , BRIDGE NO. 3       |                            |                            |
0020 619-61000                        LUMP|   57985.00000      57985.00|   80000.00000      80000.00|   75746.82000       75746.82
  CLEAN STEEL BRIDGE , BRIDGE NO. 4       |                            |                            |
0021 619-61000                        LUMP|  135647.00000     135647.00|  160000.00000     160000.00|  118018.53000      118018.53
  CLEAN STEEL BRIDGE , BRIDGE NO. 5       |                            |                            |
0022 704-51106                16.000  EACH|       1.00000         16.00|      50.00000        800.00|      50.00000         800.00
  DECK DRAIN                              |                            |                            |
0023 709-51821                        LUMP|      10.00000         10.00|     300.00000        300.00|     750.15000         750.15
  SURFACE SEAL , BRIDGE NO. 1             |                            |                            |
0024 709-51821                        LUMP|      10.00000         10.00|     300.00000        300.00|     750.15000         750.15
  SURFACE SEAL , BRIDGE NO. 2             |                            |                            |
0025 709-51821                        LUMP|      10.00000         10.00|     300.00000        300.00|    1683.26000        1683.26
  SURFACE SEAL , BRIDGE NO. 3             |                            |                            |
0026 709-51821                        LUMP|      10.00000         10.00|     300.00000        300.00|    1683.26000        1683.26
  SURFACE SEAL , BRIDGE NO. 4             |                            |                            |
0027 709-51821                        LUMP|      10.00000         10.00|     300.00000        300.00|    2131.52000        2131.52
  SURFACE SEAL , BRIDGE NO. 5             |                            |                            |
0028 801-06640                30.000  EACH|       1.00000         30.00|      10.00000        300.00|      30.00000         900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
     SECTION TOTALS                       |             $    430,000.00|             $    446,500.00|                $    447,700.84
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    430,000.00|             $    446,500.00|                $    447,700.84
====================================================================================================================================




